CITY OF COLUMBUS
BID WAIVER INFORMATION FORM

TO ACCOMPANY LEGISLATION WHICH WAIVES ANY PROVISIONS OF COLUMBUS CITY CODES CHAPTER 329
(PLEASE LIMIT YOUR RESPONSE TO THIS SHEET)

1. Reasons for waiving City Code bid procedure:

emergency breakdown causing unplanned need

item to be purchased is of a perishable nature

need to extend and existing contract

there is not enough time to obtain formal bids to satisfy need

non-price error on either the bidder’s or the City’s part in the bid proposal

a new law or regulation requires immediate compliance
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other

2. Detailed explanation of reason (must be completed by division):

The original contract for this project was between Dominion Homes, Inc. and EMH&T (the Consultant) for the
purpose of meeting the infrastructure improvement obligations associated with the Cosgray-Britton Connector
(Hayden Run Phase 2) under the Memorandum of Understanding dated November 22, 2004. The remaining
obligation for the design of the Cosgray-Britton Connector (Hayden Run Phase 2) will be the responsibility of the City
of Columbus who will directly contract with EMH&T (the Consultant) to streamline the design process. The City is not
using the competitive evaluation process because the Consultant has already completed a full preliminary
engineering study and line grade and typical design submission. Contracting directly with the Consultant will be the
most cost effective way to complete the design while meeting the projects timeline.

3. Informal procedure used:
|:| telephone quotations

|:| written quotations

negotiations

4. Informal bids received and prices for each:

5. If lowest bid was not accepted, explain criteria for award:

One proposal was submitted for the Hayden Run Phase 2 project design, based upon a continuation of the existing
design agreement between the Consultant and Dominion Homes, Inc.
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