

Ord No.:

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no., location by City/State and status of all companies submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No. City/State</u>	<u>Maj/MBE/FBE</u>
US Utility Contractor Co., Inc., Columbus, Ohio. 43219 CC No. 34-1606689		

2. **Complete address, contact name and phone number for the successful bidder only.**

J Patrick McKeown
US Utility Contractor Co., Inc.,
3115 E. 17th Ave.
Columbus, Ohio. 43219
614-471-7559

3. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

7220 circuit conversion on North High Street from Arcadia Avenue to Glencoe Road (phase 2).

Contractor to install 7392 circuit feet of aerial 15KV, 556 KCMIL spacer conductor with one-half (1/2") messenger on existing AEP poles (69), MELP poles (3) including associated pole line hardware and such other work as may be necessary to complete the contract in accordance with the plans and specifications. AEP "Make Ready" work to be performed before and concurrently with the contractor.

4. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Anticipated Notice To Proceed (NTP) is June 29th, 2009; Project completion deadline is March 26, 2010 (270 days from NTP)..

5. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

The Phase I part was contracted in the amount of \$292,310.70 last year.

The Phase II part of this project as bid is \$215,919.00.

AEP make-ready work for phase II is approximately \$121,100.00

Prevailing wage costs is \$500.00

Note: All construction inspection will be done in house; No outside costs will be incurred.

The total cost of this contract is \$629,829.70.

