

**Information to be included in all Legislation authorizing entering into a Contract:**

**The names of all companies bidding or submitting an RFP or RFSQ.**

ms consultants, inc.  
William Malson  
2221 Schrock Road  
Cols, OH 43229  
614-898-7570

M.A. D. Scientist, LLC  
1084 College Avenue  
Westerville, OH 43081-2560  
614-818-9156

URS Corporation  
1375 Euclid Ave  
Suite 600  
Cleveland, OH 44115

JF New  
8080 Beckett Center Dr, Ste 226  
Westchester, OH 45069  
513-942-3446

Davey Resource Group  
1500 Mantua Street  
PO Box 5193  
Kent, OH 44240

EMH&T  
Sandy Ahern-Doyle  
5500 New Albany Rd  
Columbus, OH 43054  
614-775-4500

RD Zande & Associates  
1500 Lake Shore Dr, Suite 100  
Columbus, OH 43204  
614-486-4383

Williams Creek  
Belmont Bldg  
330 W Spring St Ste 440  
Columbus, OH 43215  
614-224-4473

Resource International  
Michelle Eckels  
6350 Presidential Gateway  
Columbus, OH 43231  
614-823-4949

Burgess & Niple  
5085 Reed Rd  
Columbus, OH 43220  
614-451-1385

**The location by City and State of all companies bidding or submitting an RFP or RFSQ.**

**The status, Majority, MBE or FBE, of all companies bidding or submitting an RFP or RFSQ.**

Resource International is FBE.

**A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

The contract responds to the Ohio EPA permitting conditions for monitoring the wetlands created as part of CIP 753 Pilot Wetlands project. For 5 years, the wetlands must be monitored as specified in the permit and a report submitted to the Ohio EPA by Dec 31<sup>st</sup> of each year of the contract. In the third year, a site visit with the Ohio EPA must be arranged.

Additionally, the company is tasked with controlling invasive species to achieve the permit conditions of not more than 5% invasive species.

**A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

The contract will begin in the first growing season. Trees were planted and the first growing season is 2006. The first monitoring report will be submitted to the City of Columbus and the Ohio EPA by December 31<sup>st</sup>, 2006. The reports and monitoring will continue through December 31<sup>st</sup>, 2011.

**An estimate of the full estimated cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

Negotiated costs equal \$36,000.00 under the established conditions of the permit monitoring and the invasive species control.