

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/Status</u>	<u>Status</u>
The Shelly Company	31-1279704 – 3/13/15	Thornville, OH	MAJ
Decker Construction Co.	31-0983557 – 12/9/15	Columbus, OH	MAJ
Strawser Paving Co.	31-4412354 – 1/25/15	Columbus, OH	MAJ
Ohio Paving & Construction	34-1708850 – 8/15/15	Willoughby, OH	MAJ
Park Enterprise Construction	34-1760215 – 8/13/15	Marion, OH	MAJ
Columbus Asphalt Paving	31-0857095 – 1/9/16	Gahanna, OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Formal competitive bids were opened on October 1, 2014.

3. **List the ranking and order of all bidders.**

1. The Shelly Company	\$1,434,945.97
2. Decker Construction Co.	\$1,506,101.62
3. Strawser Paving Co.	\$1,613,184.31
4. Ohio Paving & Construction	\$1,633,483.42
5. Park Enterprise Construction	\$1,882,158.95
6. Columbus Asphalt Paving	\$1,908,308.71

4. **Complete address, contact name and phone number for the successful bidder only.**

The Shelly Company
80 Park Dr.
Thornville, Ohio 43076
Aaron D. Mollenkamp, V.P., (740) 246-6315, admollenkamp@shellyco.com

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Removal of existing asphalt pavement (roadways and parking areas), new pavement, pavement marking, maintenance of traffic, sediment and erosion control, and other such work as may be necessary to complete the contract in accordance with the plans and specifications set forth in the Bid Submittal Documents.

Griggs Reservoir is located at 2933 Riverside Drive, Columbus, Ohio 43221.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Work under this contract shall be completed within 120 calendar days after the NTP is issued.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

The existing pavement around Griggs Reservoir is badly deteriorated. Full replacement is necessary in some areas, and pavement overlay in others to provide safe public access, and access for surveillance to protect the water supply and investment in the reservoir.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$1,434,945.97 – construction contract with The Shelly Company, which includes 10% contingency