

From: [Davies, Tracie R.](#)
To: [Crawford, Thomas L.](#)
Cc: [Austin, Patti A.](#); [Bell, Timothy A.](#); [Bowman, Randall](#); [Cordetti, Steven R.](#); [Crabill, Melanie J.](#); [Figley, Russ U.](#); [Giffin, Benjamin M.](#); [Johnson, Daniel L.](#); [Lewis, William A.](#); [Miller Jr, Richard A.](#); [O'Callaghan, Timothy L.](#); [Palmer, Tierra L.](#); [Parks, Duane M.](#); [Roberts, Doug](#); [Stephens, Thomas H.](#); [Tilton, Rick C.](#); [Wentzel, Steve J.](#); [Zahran, Hassan Y.](#); [Cofield, Alex A.](#); [Dussault, Kathleen E.](#); [Mackey, David B.](#); [Moran, Alan P.](#); [Gallagher, Jennifer L.](#); [Bauman, Max A](#); [Sexton, Michael E.](#); [Ortman, Donald R. \(Richard\)](#)
Subject: RE: RECOMMENDATION: Bridge Rehabilitation - Grandview Avenue over McKinley Avenue
Date: Friday, May 30, 2014 8:08:18 AM

I approve the recommended contractor—Double Z Construction Company.
Thanks,
Tracie

From: Crawford, Thomas L.
Sent: Thursday, May 29, 2014 11:20 AM
To: Davies, Tracie R.
Cc: Austin, Patti A.; Bell, Timothy A.; Bowman, Randall; Cordetti, Steven R.; Crabill, Melanie J.; Figley, Russ U.; Giffin, Benjamin M.; Johnson, Daniel L.; Lewis, William A.; Miller Jr, Richard A.; O'Callaghan, Timothy L.; Palmer, Tierra L.; Parks, Duane M.; Roberts, Doug; Stephens, Thomas H.; Tilton, Rick C.; Wentzel, Steve J.; Zahran, Hassan Y.; Cofield, Alex A.; Dussault, Kathleen E.; Mackey, David B.; Moran, Alan P.; Gallagher, Jennifer L.; Bauman, Max A; Sexton, Michael E.; Ortman, Donald R. (Richard)
Subject: RECOMMENDATION: Bridge Rehabilitation - Grandview Avenue over McKinley Avenue

TO: Tracie Davies
Director of Public Service

FROM: Tom Crawford
Capital Fiscal Manager

PROJECT: Bridge Rehabilitation – Grandview Avenue over McKinley Avenue

DATE: May 29, 2014

This memorandum is a recommendation for construction contractor selection and processing the construction legislation for the Bridge Rehabilitation – Grandview Avenue over McKinley Avenue project. The recommendation is to award to Double Z Construction Company, the low bidder. Details concerning the recommendation are below. Double Z's bid did contain an anomaly which is deemed to be immaterial. (Refer to the Bid Evaluation heading below for details concerning the anomaly.) Please respond to this e-mail either approving the recommended contractor or approving another contractor. If you approve another contractor please provide an explanation.

TC

-

-

Project Scope:

This project consists of the rehabilitation of the Grandview Avenue Bridge over McKinley Avenue including replacement of the parapets, expansion joints, and rehabilitation of the bearings and substructure. The existing deck will be overlaid, the existing steel will be painted, and other miscellaneous improvements will be made as may be necessary to complete the contract in accordance with the plans and specifications set forth in the Bid Submittal Documents.

Fiscal Impact: Source of funds is 2014 Department of Public Service Operating Funds.

Engineer's estimate + inspection (10%): \$944,677.03

Low bid amount + inspection (10%): \$875,310.70

Difference between engineer's estimate and bid amount, including inspection: \$69,366.33

Schedule: Bids were opened May 27, 2014; estimated Council date is June 23, 2014; estimated NTP date is July 14, 2014. The contract has a completion date of October 31, 2014.

- Engineer's Estimate: \$858,797.30

Bidding Information:

<u>Bidder</u>	<u>Bid Amount</u>
Double Z Construction Company	\$795,737.00
Complete General Construction Company	\$815,968.82
Shelly and Sands, Inc.	\$880,015.40

Contract Compliance Information:

Status	Company	CC Number	MBE/ FBE/ Majority	Percentage	Active y/n	Expiration Date	Type of Work
Prime	Double Z Construction Company	31-1788042	Majority	44.80%	Y	03/04/15	General contractor
	Hydro- Technologies, Inc.	61-102118	Majority	5.00%	Y	08/09/15	Hydro Demolition
	American Roadway Logistics, Inc.	20-5239386	Majority	1.20%	N	Expired as of 11/12/13	Striping
	Donley Concrete Cutting Company	31-1509075	Majority	1.00%	Y	07/26/15	Sawing & Grooving
	Native Construction, LLC	46-1521177	Majority	5.00%	Y	04/04/15	Structural Steel
	M. P. Dory Co.	31-1115885	Majority	5.00%	Y	10/09/15	Guardrail & Signing
	Apollon Painting Company, Inc.	34-1134420	Majority	38.00%	Status not indicated	Status not indicated	Painting
Prime	Complete General Construction Company	31-4366382	Majority	97.00%	Y	10/03/15	Prime Contractor
	Lake Erie Construction Company	34-1262474	Majority	5.00%	Y	02/04/15	Railing and Fence
	Griffin Pavement Striping, Inc.	31-1339626	Majority	2.00%	Y	06/19/14	Striping Items
Prime	Shelly and Sands, Inc	31-0649396	Majority	48.00%	Y	01/06/16	Heavy Highway
	Griffin Pavement Striping, Inc.	31-1339626	Majority	1.00%	Y	06/19/14	Striping
■	Paul Peterson Company	34-1603251	Majority	8.00%	Y	04/05/15	Guardrail/ Temp Stripe
■	360	341969821	Majority	34.00%	Y	12/13/14	Painting

	Construction Company Inc.						
	Armstrong Steel Erectors Inc.	314445261	FBE	5.00%	Y	06/17/15	Steel
	Hydro-Technologies, Inc.	61-102118	Majority	4.00%	Y	08/09/15	Hydro

Bid Evaluation:

An examination of the bid proposal submitted by Double Z Construction Company and the supporting internet websites revealed the following anomaly:

- Double Z Construction Company responded “Yes” to the question, “Does the bidder have a record of any “Willful” or “Serious” Occupational Health and Safety Administration (OSHA) violations within the last three (3) years. Double Z Construction noted one OSHA violation during that time, which reportedly occurred on February 1, 2012.

01001 SERIOUS 19260652 A01 02/01/12 (ABATED ON 02/01/12) \$3272.50

However, a search of OSHA’s website yielded no information pertaining to that violation.

Recommendation:

With reference to bids received on May 27, 2014, I wish to make the following recommendation for the subject improvement:

Award is made to the lowest responsive and responsible and best bidder, Double Z Construction Company, for their bid of \$795,737.00, which is \$63,060.30 under the Engineer’s estimate of \$858,797.30.

Double Z Construction Company completed the Construction Contract Subcontractor Report. All of the subcontractors contacted were chosen to be subcontractors on the project.

Please respond to this e-mail indicating approval of the recommended contractor—Double Z Construction Company—or approval of another contractor. If you approve another contractor please provide an explanation.

Legislative Action:

Emergency action is requested.

**Tom Crawford
Fiscal Manager**



DEPARTMENT OF
PUBLIC SERVICE

50 W. Gay Street, 5th Floor

Columbus, OH 43215

Direct: 614.645.1687

Fax: 614.645.7549

www.columbus.gov