

**Information to be included in all Legislation authorizing
Entering into Contracts:**

The names of all companies bidding, or submitting an RFP or RFSQ

TFH-EB, Inc. dba The Waterworks
Capital Plumbing & Mechanical
Ohio Basement Authority

The location by City and State of all companies bidding, or submitting an RFP or RFSQ

TFH-EB, Inc. dba The Waterworks, Grove City, Ohio
Capital Plumbing & Mechanical, Columbus, Ohio
Ohio Basement Authority, Columbus, Ohio

The status, Majority, MBE or FBE, of all companies bidding, or submitting an RFP or RFSQ

TFH-EB, Inc. dba The Waterworks - Majority
Capital Plumbing & Mechanical - Majority
Ohio Basement Authority - Majority

A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.

The goal of this project is designed to prevent sewer backups in single and two-family homes in Columbus due to surcharging in city sewers from heavy rain or sewer blockages by protecting the home up to the top of casting of the nearest upstream manhole with a Spears or preapproved backwater valve, which allow use of plumbing fixtures above that elevation in the remainder of the home. Only homes deemed eligible by the City of Columbus, Department of Public Utilities, Division of Sewerage and Drainage qualify for this project. Under this project an eligible home with an interior perimeter foundation drain connection to the lateral is also eligible, at the owner's option for the installation of a sump pump that will redirect the foundation drainage away from the sanitary lateral to the sump pump and then discharge that drainage away from the house. This contract is estimated to last 3 years. It is estimated that 120 valves (40/per year) and 60 sump pumps (20/per year) will be installed.

A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

The term of the contract shall be for a three (3) year period from the date of execution by the City of Columbus, as was stated in the bid document. Estimated time frame is September 2017 – September 2020.

An estimate of the full estimated cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

Total Contract Cost – 479,886.00