

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no., location by City/State and status of all companies submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>Contract Compliance No.</u>	<u>City/State</u>	<u>Majority/MBE/FBE</u>
A. C. J. Mahan Construction Company, LLC, CCCN: 3721576467, 3400 Southwest Blvd., P.O. Box 670, Grove City, Ohio 43123, a Majority enterprise.			
B. Kokosing Construction Company, Inc., CCCN: 311023518, 886 McKinley Ave., Columbus, Ohio 43222, a Majority enterprise.			
C. S&D/Osterfeld Mechanical Contractors, Inc., CCCN: Application Submitted, 1101 Negley Place, Dayton, Ohio 45402, a Majority enterprise.			

2. **Complete address, contact name and phone number for the successful bidder only.**

Kokosing Construction Company, Inc., 886 McKinley Ave., Columbus, Ohio 43222
Contact Person: Bill Lauder, 294-1005

3. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

The proposed contract with Kokosing Construction Company is for Contract J209 – Skimmings Concentrator System Improvements. This contract Work consists of providing two new skimmings concentrator units, skimmings transfer pumps, skimmings grinders, skimmings vault recirculation pumps and associated piping, equipment and structural modifications.

4. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Contract work is required to be completed in 365 days from the date that a Notice To Proceed (NTP) is given by the City.

5. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

The bid amount and proposed award amount is \$5,197,500.00 including a 10% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$ 5,197,500.00
Future Anticipated Needs	\$ 0.00
CONTRACT TOTAL	\$ 5,197,500.00

Note: The Contract should be considered to include any and all work that is anticipated to be awarded to the company awarded the original contract throughout the contract/project timeline.

This includes the original contract and any and all future anticipated modifications to the contract to complete the contract/project.