

2021 Water Main Repairs, CIP 690521-100010, CT No. 2356

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>DAX #</u>	<u>City/State</u>	<u>Status</u>
Conie Construction Co.	31-0800904 – 2/18/23	4320	Columbus, OH	MAJ
Travco Construction	71-0948514 – 6/1/22	9944	Groveport, OH	MAJ
John Eramo & Sons, Inc.				
Danbert, Inc.				

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Formal, competitive bids were received on November 3, 2021.

3. **List the ranking and order of all bidders.**

1. Conie Construction Co.	\$648,395.00
2. Travco Construction, Inc.	\$650,760.00
3. John Eramo & Sons, Inc	\$664,207.50
4. Danbert, Inc	\$757,752.83

4. **Complete address, contact name, phone number, and e-mail address for the successful bidder only.**

Conie Construction Co.

1340 Windsor Ave., Columbus, OH 43211

Craig Conie, President, (614) 291-5931

Bill O'Malley, V.P., [billo@conie.com](mailto:bill@conie.com)

Travco Construction, Inc.

4097 Venture Place, Groveport, Ohio 43125

Jeff Lucas VP-Operations, Tim Arnold, Accountant, (614) 567-6280, tim@travcoconstruction.com

*The City reserved the right to award a second contract to the second lowest, responsive bidder if it was in the best interest of the City to do so. The City has opted to award a second contract. The contracts will run concurrently and will be non-exclusive. Either contract can be utilized at the discretion of the City.

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract. The planning area should also be listed as well as any street or neighborhood names.**

This project will provide the necessary labor and equipment to complete repairs to water mains at various locations within the Columbus Water Distribution System on an as needed basis.

ORD #2992-2021

The Community Planning Area is “99-Citywide” since work will be throughout the City of Columbus.

6. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

Contract work is required to be completed in a manner acceptable to the City within 730 days from the date that a Notice To Proceed (NTP) is given by the City.

7. A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.

These contracts will provide assistance to our water line maintenance crews in completing water main break repairs in a timely matter should the number of breaks exceed our normal maintenance capacities.

8. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

The bid amount and proposed award amount is \$1,299,155.00, including a 10% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract (Conie)	\$ 648,395.00
Original Contract (Travco)	\$ 650,760.00
Prevailing Wage Charges	<u>\$ 4,000.00</u>
TOTAL(S)	\$1,303,155.00