

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
American Structurepoint, Inc.	35-1127317 – 11/23/11	Columbus, OH	MAJ
Pomeroy & Associates, Ltd.	31-1568332 – 11/24/11	Columbus, OH	MAJ
EMH&T, Inc.	31-0685594 – 9/21/11	Columbus, OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**
RFSQ's were received April 30, 2010 and RFP's were received December 3, 2010.

3. **List the ranking and order of all bidders.**

1. American Structurepoint, Inc.
2. Pomeroy & Associates, Ltd.
3. EMH&T, Inc.

4. **Complete address, contact name and phone number for the successful bidder only.**

American Structurepoint, Inc.
2550 Corporate Exchange Drive, Suite 300
Columbus, OH 43231
Andrew Fruehling, P.E. – Project Manager
614-901-2235

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

The purpose of this project is to construct necessary improvements to the water distribution system in the Eastmoor Area. The improvements identified in the scope of work will replace mains that have high break histories and require frequent maintenance. This project includes replacing the 16-inch main in Main Street in the area between the City of Bexley and the City of Whitehall. A 12-inch main will be installed in James Road between Main Street and Livingston Avenue. The project includes a total of approximately 8,750 feet of 16-inch and 12-inch diameter water line.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

The duration of the design phase for this project is 17 months. Part of the Engineer's contract is to provide Record Drawings after the construction of this project. Therefore the Contract completion date can not be determined at this time.

7. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

Design Fee \$249,787.81
No future phases are expected.