

**Hap Cremean Water Plant Sludge Removal - Lagoon 2 (2019)**  
**CIP 690559-100001, Contract No. 2271**

**Information to be included in all Legislation authorizing entering into a Contract:**

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<b><u>Name</u></b>	<b><u>C.C. No./Exp. Date</u></b>	<b><u>DAX #</u></b>	<b><u>City/State</u></b>	<b><u>Status</u></b>
LimeCorp, Ltd.	82-3219904 – 3/13/21	25587	Fairfield, OH	MAJ
Burch Hydro, Inc.	31-0978934 – 3/7/21	4545	Fredericktown, OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Formal, competitive bids were received on March 13, 2019.

3. **List the ranking and order of all bidders.**

1. LimeCorp, Ltd.	\$2,360,400.00
2. Burch Hydro, Inc.	\$4,063,824.00

4. **Complete address, contact name, phone number, and e-mail address for the successful bidder only.**

LimeCorp Ltd.  
3095 Homeward Way  
Fairfield, OH 45014, Butler County  
James Irvine, President  
Mr. Francis Ploetz, Business Mgr., (513) 658-1383, [francis@limecorp.com](mailto:francis@limecorp.com)  
Contact: Josh Ploetz, [josh@limecorp.com](mailto:josh@limecorp.com)

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract. The planning area should also be listed as well as any street or neighborhood names.**

This project consists of removing sludge and grit from Lagoon No. 2, Cell A and hauling to beneficial reuse sites, and such other work as may be necessary to complete the contract in accordance with the plans and specifications.

The Community Planning Area is “99-N/A” since the Hap Cremean Water Plant services several central Ohio communities.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Contract work is required to be completed in a manner acceptable to the City within 210 days from the date that a Notice To Proceed (NTP) is given by the City.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

The removal of sludge from lagoon 2 will provide additional storage for emergency situations due to loss of pumping capabilities and for maintenance shutdown of the pumping equipment. The sludge from the lagoon will be taken to beneficial reuse outlets providing another use for what would have otherwise been disposed of in the McKinley Avenue Quarry. Doing this will also preserve the life of McKinley Avenue Quarry.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

The bid amount and proposed award amount is \$2,360,400.00, including a 20% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$2,360,400.00
Future Anticipated Needs	\$ <u>0.00</u>
CONTRACT TOTAL	\$2,360,400.00

\*An additional \$2,000.00 will also be encumbered for Prevailing Wage services.

\*\*PRIME AE Group, Inc. will provide CA-CI services.