

Bethel Road Culvert Rehabilitation Project, CIP 611700-100000

Information to be included in all Legislation authorizing entering into a Contract:

- 1. The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>DAX #</u>	<u>City/State</u>	<u>Status</u>
Municipal & Contractors Sealing Products	31-1692549 – 4/9/21	5805	Cincinnati, OH	MAJ
Proshot Concrete, Inc.	20-5269497 – 11/5/21	1421	Florence, AL	MAJ

- 2. What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Formal, competitive bids were opened on December 4, 2019.

- 3. List the ranking and order of all bidders.**

- Municipal & Contractors Sealing Products \$232,146.00 *after bid tab correction
- Proshot Concrete, Inc. \$359,333.88

- 4. Complete address, contact name, phone number, and e-mail address for the successful bidder only.**

Municipal & Contractors Sealing Products

7740 Reinhold Dr., Cincinnati, OH 45237

Contact: Drew O'Connor, V.P., (513) 383-6338, dgoconnor1@gmail.com

Robert O'Connor, President

Contact: Karen Back, karen.mesp@gmail.com

- 5. A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract. The planning area should also be listed as well as any street or neighborhood names.**

Work consists of storm sewer rehabilitation that includes approximately 154 LF of 84" storm, 74 LF of 24" storm and 138 LF of 18" storm sewer, and other such work as may be necessary to complete the contract.

Planning Area: "99 – Citywide"

- 6. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Contract work is required to be completed in a manner acceptable to the City within 270 days from the date that a Notice to Proceed (NTP) is given by the City. The City anticipates issuing a Notice to Proceed on or about April 2020.

- 7. A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

Previous inspections have indicated that the 84" Corrugated Metal Pipe (CMP) culvert has structural defects and is in need of rehabilitation. This project will repair the structural integrity and hydraulic capability of the original culvert. As an addition to this project, the 24" CMP culvert south of Cooke Rd has also been included.

ORD #0023-2020

8. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

The bid amount and proposed award amount is \$232,146.00 including a 20% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$232,146.00
Future Anticipated Needs	\$ 0.00
CONTRACT TOTAL	\$232,146.00

*Construction Administration / Inspection will be performed by CTL Engineering, Inc.

**An additional \$2,000.00 will be encumbered for Prevailing Wage Services for the Division Sewerage and Drainage.