

Arcadia Avenue Area Water Line Improvements, CIP 690236-100069, CT No. 2046

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>DAX #</u>	<u>City/State</u>	<u>Status</u>
Darby Creek Excavating	31-1345111 – 4/20/20	005129	Circleville, OH	MAJ
Shelly & Sands, Inc.	31-4351261 – 3/1/20	006043	Columbus, OH	MAJ
Elite Excavating of Ohio	20-1643186 – 6/22/19	001064	Mansfield, OH	MAJ
Danbert, Inc.	31-1029004 – 7/6/18	004618	Plain City, OH	MAJ
Fields Excavating, Inc.	31-1451322 – 9/6/18	005416	Kitts Hill, OH	MAJ
Facemyer Co.	31-1757841 – 5/24/19	005926	Sunbury, OH	FBE

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Formal, competitive bids were opened on April 18, 2018.

3. **List the ranking and order of all bidders.**

1. Darby Creek Excavating	\$3,908,750.49
2. Shelly & Sands, Inc.	\$4,430,016.89
3. Elite Excavating of Ohio	\$4,749,792.68
4. Danbert, Inc.	\$4,763,160.63
5. Fields Excavating, Inc.	\$5,186,928.49
6. Facemyer Co.	\$5,208,536.94

4. **Complete address, contact name, phone number, and e-mail address for the successful bidder only.**

Darby Creek Excavating, Inc.

19524 London Rd.

Circleville, OH 43113

Kevin R. Steward, President, (740) 477-8600, kevins.dce@gmail.com

Amy Esterbrook (contact), amye.dce@gmail.com

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract. The planning area should also be listed as well as any street or neighborhood names.**

The purpose of this project is to construct necessary improvements to the water distribution system in the Arcadia Avenue area. The improvements identified in the scope of work will replace water lines that have high break histories and require frequent maintenance.

This project includes open-cut installation of approximately 2,900 linear feet of 6-inch water main, 9,200 linear feet of 8-inch water main, and 2,600 linear feet of 12-inch water main; installation and transfer of approximately 120 new water taps on existing water mains; installation of ten (10) new water services and meters on private properties; and other such work as may be necessary to complete the contract in accordance with the Invitation For Bid (IFB).

ORD NO. 1237-2018

Planning area – Near North / University and North Linden; includes the following roads: Northwood Ave., Patterson Ave., Maynard Ave., Blake Ave., Duncan St., Arcadia Ave., Calumet St., Adams Ave., Medary Ave., Moon Rd., Northridge Rd., Blenheim Rd., Dorko Ct., Weibel Ct., and Oakland Park Ave.

6. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

Contract work is required to be completed in a manner acceptable to the City within 485 days from the date that a Notice to Proceed (NTP) is given by the City. The City anticipates issuing a Notice to Proceed on or about July 6, 2018.

7. A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.

The goal of this project is to replace or rehabilitate the existing 6-inch and 8-inch water lines that have a high break frequency. Replacement of these water lines will improve water service, decrease burden on water maintenance operations, and reduce water loss. The Neighborhood Liaison(s) has been contacted and informed of this project. Further community outreach may result through the Neighborhood Liaison Program.

8. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

The bid amount and proposed award amount is \$3,908,750.49, including a 15% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$3,908,750.49
Future Anticipated Needs	\$ 0.00
CONTRACT TOTAL	\$3,908,750.49

*Construction Administration / Inspection will be performed by PRIME AE Group, Inc.