

Ord No.:

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, location by City/State and status of all companies submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>City/State</u>	<u>Majority/MBE/FBE</u>
<i>Camp, Dressor, McKee, Inc.</i>	<i>Columbus, Ohio</i>	<i>04-2473650 Maj.</i>

2. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Preliminary Engineering (I&I Study):

Clean and televise all combined, sanitary and a limited amount (2,000 lf) of storm sewers within the project boundary; investigate the area's water-in-basement (WIB) complaints in the past 6 years; build a detailed hydraulic model of the sanitary and combined sewers (includes a thorough flow monitoring, and rain gage program); perform "representative" public and private investigations to estimate the impact of all private and public sources of inflow and infiltration (I&I); and use all of the results to recommend projects and programs to mitigate I&I and its impact on the area's WIBs.

3. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Preliminary engineering for I&I study and recommendations is to be completed within 36 months after the effective date of the Notice to Proceed

4. **An estimate of the full estimated cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

<i>Preliminary Engineering for I&I Study & Recommendations</i>	<i>\$8,870,095.65</i>
<i>Total</i>	<i>\$8,870,095.65</i>