

**Information to be included in all Legislation authorizing entering into a Contract:**

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSO.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
American Suncraft Co., Inc.	31-1286248 – 1/22/15	Medway, OH	MAJ
M.K. Painting, Inc.	38-3379688 – 2/24/14	Wyandotte, MI	MAJ
D&M Painting Corporation	25-1468027 – 1/18/15	Washington, PA	MAJ
TMI Coatings, Inc.	41-1528126 – 1/19/14	St. Paul, MN	MAJ
UCL, Inc.	31-1697362 – 12/23/14	Cincinnati, OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSO, Competitive Bid).**

Formal competitive bids were opened on January 23, 2013.

3. **List the ranking and order of all bidders.**

1. American Suncraft Co., Inc.	\$ 919,875.00
2. D&M Painting Corporation	\$1,510,091.00
3. TMI Coatings, Inc.	\$1,635,260.00
4. UCL, Inc.	\$5,167,470.00 (math error in bid)
5. M.K. Painting, Inc.	\$ 918,500.00*

\*did not meet minimum experience qualifications as specified on project

4. **Complete address, contact name and phone number for the successful bidder only.**

American Suncraft Co., Inc.  
10836 Schiller Rd.  
Medway OH, 45341  
Ron Boling, (937) 849-9475

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Removing and replacing the interior coating system of the Rome Hilliard East 2MG elevated water storage tank and removing and replacing the interior coating on the ceiling of the East Broad North 2MG elevated water storage tank, and such other work as may be necessary to complete the contract in accordance with the plans and specifications set forth in the bid submittal documents.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Work under this contract shall be completed within 180 calendar days after the Notice to Proceed is issued.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

There are currently 37 water tanks in the distribution system maintained by the City of Columbus, Division of Power and Water. To keep these tanks in optimal condition, the

equivalent of two tank interiors and exteriors need to be recoated each year. There are significant paint failures on the ceiling of the interior wet of the East Broad North Tank that need addressed as well as significant paint failures to the interior wet of Rome Hilliard East Tank.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$919,875.00 - construction contract with American Suncraft Co., Inc.