

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

Name	C.C. No./Exp. Date	City/State	Status
US Utility Contractor Co.	34-1606689 / 1/22/16	Columbus/OH	FBE
Jess Howard Electric	31-4405752 / 10/29/16	Blacklick/OH	MAJ
Complete General	31-4366382 / 10/3/15	Columbus / OH	MAJ
J. Ranck Electric	38-2677797 / 4/2/16	Mount Pleasant / MI	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**
Competitive Bid

3. **List the ranking and order of all bidders.**

US Utility Contractor Co.
Jess Howard Electric
Complete General
J. Ranck Electric

4. **Complete address, contact name and phone number for the successful bidder only.**

US Utility Contractor Co.
3115 E. 17th Ave
Columbus, OH 43219
Don Taylor
614-471-7559

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.** Undergrounding of existing overhead to duct and manhole system. This underground system to connect to the Dublin Avenue Substation Control/Switchgear Building Site contract will eliminate the need for temporary construction that would have to be removed in the Nationwide Boulevard Improvements contract.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Contract work is required to be completed in a manner acceptable to the City within 180 days from the date that a Notice To Proceed (NTP) is given by the City.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

By removing the Division of Power's undergrounding from the Nationwide Boulevard Improvements contract and bidding as an independent contract, the temporary work and cost can be eliminated.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

The bid amount and proposed award amount is \$1,913,135.40, including a 15% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$1,913,135.40
Future Anticipated Needs	\$ _____ 0.00
CONTRACT TOTAL	\$1,913,135.40

9. Sub-Consultants identified to work on this contract, their contract compliance no. & expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR):

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>Status</u>
Danbert, Inc.	31-1029004/ 6/24/16	MAJ

10. Scope of work for each subcontractor and their estimate of dollar value to be paid.

Danbert – All underground, duct bank, excavation, and all restoration.

Note: The Contract should be considered to include any and all work that is anticipated to be awarded to the company awarded the original contract throughout the contract/project timeline. This includes the original contract and any and all future anticipated modifications to the contract to complete the contract/project.

Revised Date: 05-23-11