

<u>Contractor and Subcontractor CCCN, Scope and Funding Summary</u>				<u>Date:</u>	11/27/13		
<u>Name/ Address</u>	<u>Prime or SubCont</u>	<u>Contact Information</u>	<u>C.C. # / Expires</u>	<u>Firm Type</u>	<u>Type of Work</u>	<u>Contract \$ Amount/%</u>	<u>Contract Scope</u>
1 <b>Kenmore Construction Co.</b> 808 Frank Rd. Columbus, OH 43223	Prime	William A. Scala President (614) 274-4300	34-8082152 7/29/15	MAJ	construction	\$8,234,992.40 97.8%	Installation of ~17,500 L.F. of 16" treatment residuals force main; modifications to existing 14" force main discharge at the McKinley Ave. quarry; demolition of existing Dublin Rd. pump station & site restoration; demolition of existing McKinley Ave. pump station & site restoration; interconnections with existing facilities & site restoration.
2 <b>John K. Loehner Co., Inc.</b> 3605 Carroll-Southern Rd. Carroll, OH 43112	Sub	John Loehner (740) 756-7036	31-0716408 6/30/14	FBE	landscaping	\$60,000.00 0.7%	Landscaping
3 <b>Paul Peterston Co.</b> 950 Dublin Rd. Columbus, OH 43215	Sub	Mark Rosendale (614) 486-4375	31-4404549 4/5/15	MAJ	construction	\$115,000.00 1.4%	Guardrail, traffic control, temp. striping
4 <b>Griffin Pavement Striping, Inc.</b> 2383 Harrison Rd. Columbus, OH 43204	Sub	Joe Griffin (614) 276-2622	31-1339626 6/19/14	MAJ	pavement striping	\$14,000.00 0.2%	Pavement striping
<b>TOTAL CONTRACT AMOUNT:</b>						<b>\$8,423,992.40</b>	
<b>TOTAL PERCENTAGE:</b>						<b>100%</b>	
				Approved:	FWW		
				Date:	10/22/2013		