

Information to be included in all Legislation authorizing Entering into Contracts:

Construction: 610996 – Briar Meadow Drive Culvert Replacement

The names of all companies bidding, or submitting an RFP or RFSQ

Complete General Construction Company	31-4366382	\$259,427.40
McDaniels Construction Company	31-1145406	\$321,759.40
Righter Company	31-0889208	\$337,350.00

The location by City and State of all companies bidding, or submitting an RFP or RFSQ

Complete General Construction Company	Columbus Ohio
McDaniels Construction Company	Columbus Ohio
Righter Company	Columbus Ohio

The status, Majority, MBE or FBE, of all companies bidding, or submitting an RFP or RFSQ

Complete General Construction Company	Majority
McDaniels Construction Company	MBE
George J. Igel & Sons	Majority

A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.

The work for which proposals are invited consists of the furnishing or construction of 75 feet of 12 foot x 6 foot 3-sided Conspan arch culvert under a residential street, approximately 111 cubic yards of rock channel protection, site restoration, and such other work as may be necessary to complete the contract in accordance with the plans and specifications.

A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

Provided that this emergency legislation is passed by Columbus City Council on December 5, 2005 and the Notice to Proceed is issued for December 19 2005, the contractor will have until March 18, 2006 to complete this work which is 90 calendar days after the effective date of the Notice to Proceed.

An estimate of the full estimated cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

	Stormwater
Contract	\$259,427.40
Inspection/Testing	39,000.00
Prevailing Wage Services	1,000.00
Total	\$299,427.40