

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No.</u>	<u>Exp. Date</u>	<u>City/State</u>	<u>Status</u>
Darby Creek Excavating	31-1345111	3/5/12	Circleville, OH	MAJ
Eramo & Sons	31-0724866	2/5/12	Hilliard, OH	MAJ
Conie Construction	31-0800904	11/16/12	Columbus, OH	MAJ
Columbus Asphalt Paving	31-0857095	1/12/12	Gahanna, OH	MAJ
Danbert Inc.	31-1029004	8/26/12	Plain City, OH	MAJ
Trucco Construction	31-1293605	7/22/12	Delaware, OH	MAJ
Mark Allard	31-1376767	1/23/10	S. Webster, OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Competitive Bid

3. **List the ranking and order of all bidders.**

1. Darby Creek Excavating
2. Eramo & Sons
3. Conie Construction
4. Columbus Asphalt Paving
5. Danbert Inc.
6. Trucco Construction
7. Mark Allard

4. **Complete address, contact name and phone number for the successful bidder only.**

Darby Creek Excavating, Inc.
Kevin Steward, President
6790 Brooksmiller Rd.
Circleville, OH 43113-9554
(614) 833-1910 or (740) 477-8600
(740) 477-9865 FAX

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Work to be completed by this contract consists of the installation of approximately 3500 feet of 12 to 18 inch storm sewer at nine separate sites on the Westside of Columbus and such other work as may be necessary to complete the contract in accordance with the plans and specifications.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Work is to be completed within 180 calendar days after the effective date of the Notice to Proceed.

7. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

Amount includes 15% for Transportation Division to provide construction administration/ inspection services, and \$1,500 for Prevailing Wages.

Construction Contract with Eramo and Sons	\$499,082.69
Construction Administration/Inspection Services (15%)	75,000.00
Prevailing Wage	\$1,500.00
TOTAL	\$575,582.69

No contract mods are anticipated.

8. **Sub-Consultants identified to work on this contract, their contract compliance no. & expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR):**

<u>Name</u>	<u>C.C. No.</u>	<u>Exp. Date</u>	<u>Status</u>
KMC Paving, Inc	31-1714285	3/22/12	MAJ
Griffin Pavement Striping, Inc.	31-1339626	5/19/12	MAJ

9. **Scope of work for each subcontractor and their estimate of dollar value to be paid.**

<u>Name</u>	<u>Amount</u>	<u>Scope</u>
KMC Paving, Inc	\$90,000.00	Paving
Griffin Pavement Striping, Inc.	\$1,030.00	Striping

Note: The Contract should be considered to include any and all work that is anticipated to be awarded to the company awarded the original contract throughout the contract/project timeline. This includes the original contract and any and all future anticipated modifications to the contract to complete the contract/project.

Updated as of 4-10-10