

Olentangy River Road 24-Inch Water Main (Phase 2), 690588-100001, CT No. 2230

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>DAX #</u>	<u>City/State</u>	<u>Status</u>
EMH&T, Inc.	31-0685594 – 1/19/20	4214	Columbus, OH	MAJ
HDR Engineering, Inc.	47-0680568 – 8/1/18	8851	Columbus, OH	MAJ
ms consultants, inc.	34-6546916 – 2/18/20	6998	Columbus, OH	MAJ
Stantec Consulting Svcs.	11-2167170 – 9/7/19	0462	Columbus, OH	MAJ
T&M Associates	22-1806708 – 9/15/18	1614	Columbus, OH	MAJ
DLZ Ohio, Inc.	31-1268980 – 1/13/19	4939	Columbus, OH	MBR

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Requests for Proposals (RFP's) were opened on April 13, 2018.

3. **List the ranking and order of all bidders.**

1. EMH&T, Inc.
2. Stantec Consulting Services, Inc.
3. DLZ Ohio, Inc.
4. HDR Engineering, Inc.
5. T&M Associates
6. ms consultants, inc.

4. **Complete address, contact name, phone number, and e-mail address for the successful bidder only.**

EMH&T, Inc.
 5500 New Albany Rd., Columbus OH, 43054
 Shane Spencer, P.E., 614-775-4500, sspencer@emht.com

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract. The planning area should also be listed as well as any street or neighborhood names.**

The existing 20" water main in Olentangy River Road will be replaced with a new 24" water main from Old Ackerman Road to the drive entrance at 3400 Olentangy River Road (approx. 4,290 L.F.) and from McConnell Drive to a point north where the existing 20" water main crosses S.R. 315 (approx. 1,510 L.F.). The approximate total linear footage of water line replacement is 5,800 linear feet. The project will also include potential fire hydrant installations, as well as the transferring of water service lines.

The project falls within the West Olentangy Community Planning Area.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

The duration of the design phase for this project is 12 months. Part of the Engineer's contract is to provide Record Drawings after the construction of this project, therefore, the Contract completion date cannot be determined at this time

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

The goal of this project is to replace the existing 20” water main in Olentangy River Road. Replacement of this water main will decrease the burden on water maintenance operations and improve customer service. The Neighborhood Liaison(s) will be contacted and informed of this project. Further community outreach may result through the Neighborhood Liaison Program.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

The bid amount and proposed award amount is \$255,786.35 including a 20% design contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time.

Cost summary:

Original Contract	\$255,786.35
Future Anticipated Needs	<u>\$ 0.00</u>
CONTRACT TOTAL	\$255,786.35