

**Information to be included in all Legislation authorizing entering into a Contract:**

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSO.**

<b>Name</b>	<b>C.C. No./Exp. Date</b>	<b>City/State</b>	<b>Status</b>
CTL Engineering	31-0680767 /	Columbus OH	MBE
DLZ Ohio	31-1268980	Columbus OH	MBR
EMH&T	31-0685594 /	Columbus OH	MAJ
HR Gray	31-1050479 /	Columbus OH	MAJ
Prime CMS	31-0803677 /	Columbus OH	MAJ
Quality Control	34-1545509 /	Columbus OH	MAJ
Resource International	31-0669793 /	Columbus OH	FBE
Smoot	31-1224826 /	Columbus OH	MBE
Stantec	11-2167170 /	Columbus OH	MAJ
True Inspection	26-1737051 /	Columbus OH	MBR

2. **What type of bidding process was used (ITB, RFP, RFSO, Competitive Bid).**

CA/CI

\*For construction: Competitive Bid

3. **List the ranking and order of all bidders.**

1. DLZ & EMHT
2. Resource International & HR Gray
3. Stantec
4. Smoot
5. CTL
6. Prime
7. Quality control
8. True Inspection

4. **Complete address, contact name, phone number, and e-mail address for the successful bidder only.**

Gary Bowen

(614) 987-0407

[GBowen@DLZ.com](mailto:GBowen@DLZ.com)

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract. The planning area should also be listed as well as any street or neighborhood names.**

See the following link for the "Community Planning Areas" on the Fiscal Intranet site here:

Construction management, inspection and material testing during the construction work of Near North & East-Phase 2: Iuka Park Large Diameter Rehabilitation Project.  
Community Planning Area: 99-Citywide

**6. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

**\*For construction contracts:**

Contract work is required to be completed in a manner acceptable to the City within 365 days from the date that a Notice To Proceed (NTP) is given by the City.

**7. A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

This project will rehab over 7,000 feet of deteriorated sewers and the associated manholes to improve the infrastructure and prolong its life.

**8. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

The bid amount and proposed award amount is \$907,699.53, including a 10% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$907,699.53
Future Anticipated Needs	\$ <u>                    0.00</u>
CONTRACT TOTAL	\$907,699.53

**9. Subconsultant information**

**\*For engineering agreements:**

**See attached Utilization**