

**ORD #0263-2017, DIVISION OF WATER
 HCWP MISC. IMP'S - MISC. CONCRETE CONTRACT 2137
 CONTRACT NO. 2137 C.I.P. NO. 690286-100002
 BID TABULATION, OPENED 1/25/17**

***Environmentally Preferable Bidder**

Description	Qty	Engineer's Estimate		Rezod LLC (local)		The Righter Co., Inc. (local)	
		Lump Sum	Extension	Lump Sum	Extension	Lump Sum	Extension
Mobilization	1	\$31,239.34	\$31,239.34	\$40,700.00	\$40,700.00	\$20,000.00	\$20,000.00
Concrete and Misc. Work	1	\$177,022.89	\$177,022.89	\$198,259.00	\$198,259.00	\$219,400.00	\$219,400.00
SUBTOTAL			\$208,262.23		\$238,959.00		\$239,400.00
Contingency (30%)			\$62,478.67		\$71,687.70		\$71,820.00
GRAND TOTAL			\$270,740.90		\$310,646.70		\$311,220.00
% DIFFERENCE FROM ENGINEER'S ESTIMATE				14.7%		15.0%	
% DIFFERENCE WITHIN LOWEST BIDDER				n/a		0.18%	
(0) Addendum Ackldgmt. Completed?				n/a		n/a	
Contract Compliance No.				26-0582126 (exp. 1/24/19, MAJ, 2106)		31-0889208 (exp. 2/18/18, MAJ, 4433)	
Bid Proposal Signature Affidavit Completed?				Wrong affidavit attached.		yes	
Bonding Company (Form B2)				Fidelity & Deposit Co. of Maryland		Ohio Farmers Insurance Co.	
Proposed Subs listed?				yes; see below		no subs	
Bid Affidavit Complete? (Form B9)				yes		yes	
Prime & (applicable) Subs Prequalified to Bid?				yes		yes	
				Wrong signature affidavit. Can ask for new one. Mid American Concrete not registered vendor. Blackburn's Fabrication inactive C.C. #. Is not a environmentally preferable bidder.		***Bid awarded to Righter since they are an environmentally preferable bidder.	

**ORD #0263-2017, DIVISION OF WATER
 HCWP MISC. IMP'S - MISC. CONCRETE CONTRACT 2137
 CONTRACT NO. 2137 C.I.P. NO. 690286-100002
 BID TABULATION, OPENED 1/25/17**

Description	Qty	Engineer's Estimate		Kokosing Industrial, Inc. (NOT LOCAL)		Gutknecht Construction Co. (local)	
		Lump Sum	Extension	Lump Sum	Extension	Lump Sum	Extension
Mobilization	1	\$31,239.34	\$31,239.34	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00
Concrete and Misc. Work	1	\$177,022.89	\$177,022.89	\$254,000.00	\$254,000.00	\$285,259.00	\$285,259.00
SUBTOTAL			\$208,262.23		\$264,000.00		\$300,259.00
Contingency (30%)			\$62,478.67		\$79,200.00		\$90,077.70
GRAND TOTAL			\$270,740.90		\$343,200.00		\$390,336.70
% DIFFERENCE FROM ENGINEER'S ESTIMATE				26.8%		44.2%	
% DIFFERENCE WITHIN LOWEST BIDDER				10.48%		25.65%	
(0) Addendum Ackldgmt. Completed?				n/a		n/a	
Contract Compliance No.				47-2946608 (exp. 3/11/17, MAJ, 12309)		31-0935568 (exp. 6/18/17, MAJ, 4482)	
Bid Proposal Signature Affidavit Completed?				completed incorrectly		yes	
Bonding Company (Form B2)				Liberty Mutual Insurance Co.		Arch Insurance Co.	
Proposed Subs listed?				yes; but 2 C.C. #'s expired		yes	
Bid Affidavit Complete? (Form B9)				yes		yes	
Prime & (applicable) Subs Prequalified to Bid?				yes		yes	
				Signature affidavit completed incorrectly. No B2 Bond Forms. Subs: Lithko & Protective Coatings inactive C.C.			