

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no., location by City/State and status of all companies submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>Contract Compliance No.</u>	<u>City/State</u>	<u>Majority/MBE/FBE</u>
U.S. Utility Contractor Co. Inc.	34-1606689	Columbus, OH	FBE
Vaughn Industries	36-4381623	Carey, OH	Majority
Quality Lines Inc.	31-1529667	Forest, OH	Majority

2. **Complete address, contact name and phone number for the successful bidder only.**

U.S. Utility Contractor Co. Inc
3115 E. 17th Ave.,
Columbus, Ohio 43219
J. Patrick McKeown,
(614) 471-7559

3. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Relocate existing 69KV and 15KV circuits on Harrisburg Pike which includes setting new poles and installing new conductor and hardware.

4. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Begin setting poles and installing hardware in mid February. Install hardware and conductor in March and April. Remove old poles in May. Contract to be completed in mid May to meet the ODOT deadline.

5. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$292,000.00 Construction Contract for US Utility
\$ 500.00 Prevailing Wage Coordination
\$292,500.00 Total