

Olentangy River Road 24-Inch Water Main Phase 1, CIP 690588-100000, CT No. 2229

Information to be included in all Legislation authorizing entering into a Contract:

- 1. The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
Fields Excavating, Inc.	31-1451322 – 8/29/20	Kitts Hill/OH	MAJ
Shelly & Sands, Inc.	31-4351261 – 3/1/20	Columbus/OH	MAJ
Trucco Construction Co.	31-1293605 – 3/21/20	Delaware/OH	MAJ
Elite Excavating Co. of Ohio	20-1643186 – 2/20/20	Mansfield/OH	MAJ

- 2. What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Formal, competitive bids were opened on June 12, 2019.

- 3. List the ranking and order of all bidders.**

1. Fields Excavating, Inc.	\$2,198,677.56
2. Shelly & Sands, Inc.	\$2,326,619.90
3. Trucco Construction Co.	\$2,361,352.18
4. Elite Excavating Co. of Ohio	\$2,795,324.40

- 4. Complete address, contact name, phone number, and e-mail address for the successful bidder only.**

Fields Excavating, Inc. (DAX #5416)
177 Twp Rd. 191, Kitts Hill, OH 45645
Josh Fields, President, (740) 532-1780 x202, jjf@fields-excavating.com

- 5. A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract. The planning area should also be listed as well as any street or neighborhood names.**

Open-cut installation of approximately 3,500 linear feet of 24-inch water main, and other such work as may be necessary to complete the contract.

The Community Planning Area is “99 – Citywide”, as this is a large diameter main that serves multiple planning areas.

- 6. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Contract work is required to be completed in a manner acceptable to the City within 240 days from the date that a Notice to Proceed (NTP) is given by the City.

- 7. A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

The goal of this project is to replace the existing 20-inch water main that has experienced recent breaks. Replacement of this water main will improve water service, decrease burden on water maintenance operations, and reduce water loss. The Neighborhood Liaison(s) has

ORD #1714-2019

been contacted and informed of this project. Further community outreach may result through the Neighborhood Liaison Program.

8. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

The bid amount and proposed award amount is \$2,198,677.56 including a 10% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$2,198,677.56
Future Anticipated Needs	\$ 0.00
CONTRACT TOTAL	\$2,198,677.56

*Construction Administration / Inspection will be performed by DLZ Ohio, Inc.

**An additional \$2,000.00 will also be encumbered for Davis-Bacon (Prevailing Wage) services.