

Olentangy River Road 24-Inch Water Main (Phase 2)
CIP No. 690588-100001, CT No. 2230

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>DAX #</u>	<u>City/State</u>	<u>Status</u>
Elite Excavating Co. of Ohio Shelly & Sands, Inc. Trucco Construction Co., Inc. Complete General Construction	201643186 – 2/4/22	1064	Mansfield/OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**
Formal competitive bids were opened April 14, 2021.

3. **List the ranking and order of all bidders.**

1. Elite Excavating Co. of Ohio, Inc.	\$4,093,246.30	
2. Shelly & Sands, Inc.	\$4,369,643.30	
3. Trucco Construction Co., Inc.	\$5,126,865.43	*after bid tab correction
4. Complete General Construction	\$5,255,647.38	

4. **Complete address, contact name, phone number, and e-mail address for the successful bidder only.**

Elite Excavating Co. of Ohio, Inc.
4500 Snodgrass Rd., Mansfield, OH 44903 (Richland County)
M. Scott Fulmer, President, (419) 683-4200
project documents: eliteexc1@aol.com
contract documents: elitexcavating@aol.com
Dale A. Stevens, Secretary, dalestevens@eliteexcavating.com

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract. The planning area should also be listed as well as any street or neighborhood names.**

Work consists of open-cut installation of approximately 5,800 linear feet of 8” and 24” inch water mains, and other such work as may be necessary to complete the contract, in accordance with the drawings, technical specifications, special provisions, and City of Columbus Construction and Material Specifications as set forth in this Invitation For Bid (IFB).

The Community Planning Area is “38” West Olentangy Planning Area.

ORD #1046-2021

6. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

All work shall be complete within 270 calendar days from the Notice to Proceed. The City anticipates issuing a Notice to Proceed in August 2021.

7. A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.

The goal of this project is to replace the existing 20-inch water main in Olentangy River Road which has broken multiple times. Replacement of this water main will decrease the burden on water maintenance operations and improve customer service. The Neighborhood Liaison(s) has been contacted and informed of this project. Further community outreach may result through the Neighborhood Liaison Program.

8. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

The bid amount and proposed award amount is \$4,093,246.30, including a 10% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$4,093,246.30
Future Anticipated Needs	\$ 0.00
CONTRACT TOTAL	\$4,093,246.30
Davis Bacon/PW charges	\$ 2,000.00
	\$4,095,246.30

Construction Administration / Inspection will be performed by DLZ Ohio, Inc.