

**Information to be included in all Legislation authorizing entering into a Contract:**

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSO.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
Kokosing Construction Co.	31-1023518 – 2/25/16	Westerville, OH	MAJ
Walsh Butt Joint Venture II	45-1501468 – INACTIVE	Chicago, IL	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSO, Competitive Bid).**

Formal competitive bids were opened on November 5, 2014.

3. **List the ranking and order of all bidders.**

1. Kokosing Construction Co.	\$65,633,950.00
2. Walsh Butt Joint Venture II	\$66,137,650.00

4. **Complete address, contact name and phone number for the successful bidder only.**

Kokosing Construction Company, Inc.  
6235 Westerville Road, Suite 200  
Westerville, Ohio 43081-4041  
Daniel B. Walker, Sr. Vice President (614) 212-5700 Westerville Office

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Construction of new Primary Softening Basin equipment and associated influent piping and meters; Secondary Softening Basin equipment rehabilitation; construction of Recarbonation Building, including new recarbonation equipment, electrical room and dewatering pumps; construction of Recarbonation Basin; carbon dioxide storage tanks; filter media replacement; construction of 11 MG clearwell; new lime and soda ash chemical transport system; construction of Electrical Building; main substation; MCC replacement; automatic transfers switch at Route 23 replacement; utility pole replacement; underground electrical service; electrical systems as required for the improvements; heating, ventilation, and air conditioning; plumbing; instrumentation and controls; associated site work; and all other such work as may be necessary to complete the Contract in accordance with the plans and specifications.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

The work under this contract shall be completed in a manner acceptable to the City within 1,280 calendar days after the date of the Notice to Proceed.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

This project is necessary to meet anticipated regulatory and safety requirements for the Parsons Avenue Water Plant (PAWP). The PAWP is an essential and integral component in the Columbus area water supply and treatment infrastructure. Adequate safe supply of water is essential to economic growth and development.

Public informational meetings are not anticipated for this project, all proposed work should be within the boundaries of the water treatment facility. Regulatory agencies will be notified of the proposed work as appropriate.

The consultant team has identified a commitment to the Mayor's Green Initiative in their business practices. Upgrades to the electrical systems at the plant will be evaluated for increased efficiency and reduced energy consumption.

**8. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$65,633,950.00 – construction contract (includes 15% contingency) with Kokosing Construction Co., Inc.