

**Information to be included in all Legislation authorizing entering into a Contract:**

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
Conie Construction Co.	31-0800904 – 10/9/14	Columbus, Oh	MAJ
John Eramo & Sons, Inc.	31-0724866 – 1/31/14	Hilliard, Oh	MAJ
Darby Creek Excavating, Inc.	31-1345111 – 2/16/14	Circleville, Oh	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Formal competitive bids were opened on October 23, 2013.

3. **List the ranking and order of all bidders.**

1. Conie Construction Co. \$ 552,700.50
2. John Eramo & Sons, Inc. \$ 704,797.50
3. Darby Creek Excavating, Inc. \$1,224,740.00

\*Darby Creek had error in extended total causing grand total to be out-of-line with others.

4. **Complete address, contact name and phone number for the successful bidder only.**

Conie Construction Co.  
1340 Windsor Ave.  
Columbus, Oh 43211  
Craig Conie, President (614) 291-5931

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Providing labor and equipment to complete emergency repairs to water mains at various locations within the Columbus Water Distribution System on an as-needed basis.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Begin date = NTP in ~90 days  
End date = 730 calendar days after NTP

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

This contract will provide assistance to our water line maintenance crews in completing water main break repairs in a timely matter should severe weather related breaks exceed our normal maintenance capacities.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$552,700.50 – construction contract with Conie Construction Co.