

Cofield, Alex A.

From: Kelsey, Mark
Sent: Friday, June 21, 2013 2:26 PM
To: Crawford, Thomas L.
Cc: Austin, Patti A.; Bauman, Max A; Bell, Timothy A.; Bowman, Randall; Cofield, Alex A.; Cordetti, Steven R.; Crabill, Melanie J.; Figley, Russ U.; Gallagher, Jennifer L.; Giffin, Benjamin M.; Johnson, Daniel L.; Lewis, William A.; Lundine, Mark A.; Miller Jr, Richard A.; O'Callaghan, Timothy L.; Palmer, Tierra L.; Parks, Duane M.; Roberts, Doug; Robinson, Valuise E.; Stephens, Thomas H.; Tilton, Rick C.; Wentzel, Steve J.; Zahran, Hassan Y.; McGaughey, Matthew B.
Subject: RE: RECOMMENDATION: Sign Upgrading - Street Name Signs - Freeway Sign Upgrading project

I approve of the recommended contractor for award

From: Crawford, Thomas L.
Sent: Thursday, June 20, 2013 5:39 PM
To: Kelsey, Mark
Cc: Austin, Patti A.; Bauman, Max A; Bell, Timothy A.; Bowman, Randall; Cofield, Alex A.; Cordetti, Steven R.; Crabill, Melanie J.; Figley, Russ U.; Gallagher, Jennifer L.; Giffin, Benjamin M.; Johnson, Daniel L.; Lewis, William A.; Lundine, Mark A.; Miller Jr, Richard A.; O'Callaghan, Timothy L.; Palmer, Tierra L.; Parks, Duane M.; Roberts, Doug; Robinson, Valuise E.; Stephens, Thomas H.; Tilton, Rick C.; Wentzel, Steve J.; Zahran, Hassan Y.; McGaughey, Matthew B.
Subject: RECOMMENDATION: Sign Upgrading - Street Name Signs - Freeway Sign Upgrading project

TO: Mark Kelsey
Director of Public Service

FROM: Thomas L. Crawford
Capital Fiscal Manager

PROJECT: Sign Upgrading – Street Name Signs - Freeway Sign Upgrading
CIP No.: 540008-100004

DATE: June 20, 2013

This memorandum is a recommendation for construction contractor selection and processing the construction legislation for the Sign Upgrading – Street Name Signs - Freeway Sign Upgrading project.

Project Scope:

The work for this contract consists of: freeway guide sign upgrading, pole painting, and other such work as may be necessary to complete the contract in accordance with the plans and specifications.

Fiscal Impact: Source of funds is 2013 Department of Public Service Operating funds.

Engineer's estimate plus inspection (15%): \$340,072.48

Low bid amount plus inspection (15%): \$331,176.37

Difference between engineer's estimate and bid amount, including inspection: \$8,896.11

Schedule: Bids were opened June 18, 2013; estimated Council date is July 15, 2013; estimated NTP date is August 7, 2013. The contract has a completion date of November 22, 2013.

Engineer's Estimate: \$295,715.20

Bidding Information:

Bidder	Bid Amount
M.P. Dory Co.	\$287,979.45
Lake Erie Construction Co.	\$326,920.00

Contract Compliance Information:

Status	Company	CC Number	MBE/FBE/ Majority	Percentage	Active? y/n	Expiration Date	Type of Work
Prime	M.P. Dory Co.	311115885	MAJ	100.00%	Y	11/18/13	General Trades
Prime	Lake Erie Construction Co.	341262474	MAJ	100.00%	Y	2/4/15	General Trades

Bid Evaluation:

An evaluation of the proposal submitted by the M.P. Dory Co. and the internet search sources did not reveal any material abnormalities.

Recommendation:

With reference to bids received on June 18, 2013, I wish to make the following recommendation for the subject improvement:

Award is made to the lowest responsive and responsible and best bidder, M.P. Dory Co., for their bid of \$287,979.45, which is \$7,735.75 under the Engineer's estimate of \$295,715.20.

M.P. Dory Co. did not complete the Construction Contract Subcontractor Report as there are no subcontractor opportunities for this project.

Please respond to this e-mail indicating approval of the recommended contractor – M.P. Dory Co. – or approval of another contractor. If you approve another contractor please provide an explanation.

Legislative Action:

Emergency action is requested.

Tom Crawford
Fiscal Manager



DEPARTMENT OF
PUBLIC SERVICE

109 North Front Street
Columbus, OH 43215
Direct: 614.645.1687
Fax: 614.645.7549
www.columbus.gov