

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSO.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>DAX #</u>	<u>City/State</u>	<u>Status</u>
ARCADIS U.S., Inc.	57-0373224 - 5/4/17	009409	Columbus, OH	MAJ
CH2M Hill Engineers	32-0100027 - 12/2/16	006247	Columbus, OH	MAJ
Burgess & Niple, Inc.	31-0885550 - 2/4/18	004425	Columbus, OH	MAJ
Brown & Caldwell	94-1446346 - 8/26/17	010815	Columbus, OH	MAJ
Hazen & Sawyer	13-2904652 - 3/4/18	000630	Columbus, OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSO, Competitive Bid).**
Requests for Proposals (RFP's) were opened on Friday, August 28, 2015. (SA005984)

3. **List the ranking and order of all bidders.**

1. ARCADIS U.S., Inc.
2. CH2M Hill Engineers, Inc.
3. Burgess & Niple, Inc.
4. Brown & Caldwell
5. Hazen & Sawyer

4. **Complete address, contact name, phone number, and e-mail address for the successful bidder only.**

ARCADIS U.S., Inc.
100 E. Campus View Blvd., Suite 200
Columbus, OH 43235
Jim Hays, (614) 985-9204, Jim.Hays@arcadis.com

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract. The planning area should also be listed as well as any street or neighborhood names.**

This is a contract for Professional Engineering Services (Design Professional or "DP" services) for the Hap Cremean Water Plant (HCWP) Hypochlorite Disinfection Improvements Project (CIP 690486-100000). The initial contract authorization provides for preliminary design services to evaluate alternatives and develop preliminary design concepts. Future contract modifications will be requested to provide funding for detailed design services and engineering services during construction. Construction of the improvements will be performed under a different contract.

The Community Planning Area for the Hap Cremean Water Plant is "N/A" since it provides service to several communities.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

The total contract for the base scope of work and future contract modifications is anticipated to run from January 2017 to January 2021. The preliminary design phase is anticipated to be completed by December 2017.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

This project will address the risks associated with a gaseous chlorine based system while providing a safer storage and handling system for plant staff. The potential for release of chlorine gas will be mitigated with this project. There will be no anticipated public meetings held during this project. The Division of Water will be responsible for coordinating with stakeholders.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

The negotiated contract amount for the preliminary design phase is \$587,000.00, including a 15% contingency amount that will be utilized to fund needed and approved changes in the work.

Two Modifications are expected and described below:

Cost summary:

Preliminary Design (initial contract authorization)	\$ 587,000.00
Detailed Design (future mod #1)	\$1,200,000.00
Engineering Services During Construction (future mod #2)	\$1,200,000.00
ESTIMATED CONTRACT TOTAL	\$2,987,000.00