

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/Status</u>	<u>Status</u>
Trucco Construction Company	31-1293605 – 6/12/14	Delaware, OH	MAJ
Conie Construction Co.	31-0800904 - 11/16/12	Columbus, OH	MAJ
John Eramo & Sons, Inc.	31-0724866 – 1/31/14	Hilliard, OH	MAJ
Nickolas Savko & Sons, Inc.	31-0907362 – 4/26/14	Columbus, OH	MAJ
George J. Igel & Co.	31-4214570 – 2/22/13	Columbus, OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Formal competitive bids were opened on June 13, 2012.

3. **List the ranking and order of all bidders.**

1. Trucco Construction Company	\$1,506,397.31
2. Conie Construction Co.	\$1,531,354.00
3. John Eramo & Sons, Inc.	\$1,538,461.10
4. Nickolas Savko & Sons, Inc.	\$1,580,669.09
5. George J. Igel & Co.	\$1,600,318.45

4. **Complete address, contact name and phone number for the successful bidder only.**

Trucco Construction Company
3531 Airport Rd.
Delaware, Ohio 43015
Mitchell A. Trucco, President (740) 417-9010

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Installation of 6” through 20” water lines and appurtenances and a 9’ x 6’ culvert.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Work under this contract shall be completed within 90 calendar days after the NTP is issued.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

The goal of this project is to replace the existing 20-inch water line that has a high break frequency. Replacement of this water line will decrease burden on water maintenance operations. The new lines constructed under this project should eliminate the pattern of frequent water line breaks and improve Department revenue through reducing unbilled water loss.

The Neighborhood Liaison(s) will be contacted and informed of this project during the design phase. Further community outreach may result through the Neighborhood Liaison Program.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$1,506,397.31– construction contract with Trucco Construction Company
(CA-CI services provided by DLZ Ohio)