

**ORD #0663-2017, DIVISION OF WATER
MOUND STREET BOOSTER STATION IMPROVEMENTS
CONTRACT NO. 2029 C.I.P. NO. 690459-100000
BID TABULATION, OPENED 2/22/17
ENGINEER'S ESTIMATE: \$3,500,000.00**

Item	Qty	Ulliman Schutte Construction, LLC (not local)		Kokosing Industrial, Inc. (not local)	
		Price	Extension	Price	Extension
Labor & Materials	1	\$2,521,000.00	\$2,521,000.00	\$2,646,000.00	\$2,646,000.00
Item Special - Allowance for Permit Fees	1	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00
Item Special - Allowance for Utility Disconnect/Service Fees	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
SUBTOTAL			\$2,529,000.00		\$2,654,000.00
Contingency (10%)			\$252,900.00		\$265,400.00
GRAND TOTAL			\$2,781,900.00		\$2,919,400.00
% DIFFERENCE FROM ENGINEER'S ESTIMATE			-20.5%		-16.6%
% DIFFERENCE WITHIN LOWEST BIDDER			n/a		4.9%
(2) Addendum Ackldgmt. Completed?			yes		yes
Contract Compliance No.		31-1582279 (8/11/17, MAJ, 5603)		47-2946608 (3/11/17, MAJ, 012309)	
Bid Proposal Signature Affidavit Completed?			yes		yes
Bonding Company (Form B2)			Travelers		Liberty Mutual
Proposed Subs listed?			yes		See below, 2 inactive.
Bid Affidavit Complete? (Form B9)			yes		yes
Prime & (applicable) Subs Prequalified to Bid?			yes		yes
			1. Per BA, Spec 800 doesn't require pre-qualification.		1. Subs, Midwest Reinforcing & Environmental Mgmt. C.C. inactive.

**ORD #0663-2017, DIVISION OF WATER
MOUND STREET BOOSTER STATION IMPROVEMENTS
CONTRACT NO. 2029 C.I.P. NO. 690459-100000
BID TABULATION, OPENED 2/22/17
ENGINEER'S ESTIMATE: \$3,500,000.00**

Item	Qty	The Righter Co., Inc. (local)		Miles-McClellan Construction Co., Inc. (local)	
		Price	Extension	Price	Extension
Labor & Materials	1	\$2,665,600.00	\$2,665,600.00	\$2,740,419.00	\$2,740,419.00
Item Special - Allowance for Permit Fees	1	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00
Item Special - Allowance for Utility Disconnect/Service Fees	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
SUBTOTAL			\$2,673,600.00		\$2,748,419.00
Contingency (10%)			\$267,360.00		\$274,841.90
GRAND TOTAL			\$2,940,960.00		\$3,023,260.90
% DIFFERENCE FROM ENGINEER'S ESTIMATE		-16.0%		-13.6%	
% DIFFERENCE WITHIN LOWEST BIDDER		5.7%		8.7%	
(2) Addendum Ackldgmt. Completed?		yes		Not reviewed; top 3 bidders responsive.	
Contract Compliance No.		31-0889208 (2/18/18, MAJ, 4433)			
Bid Proposal Signature Affidavit Completed?		yes			
Bonding Company (Form B2)		Ohio Farmers Insurance			
Proposed Subs listed?		See below, 21inactive.			
Bid Affidavit Complete? (Form B9)		yes			
Prime & (applicable) Subs Prequalified to Bid?		yes			
		1. Sub, Nofziger Door C.C. inactive.			

**ORD #0663-2017, DIVISION OF WATER
MOUND STREET BOOSTER STATION IMPROVEMENTS
CONTRACT NO. 2029 C.I.P. NO. 690459-100000
BID TABULATION, OPENED 2/22/17
ENGINEER'S ESTIMATE: \$3,500,000.00**

		George J. Igel & Co., Inc. (local)	
Item	Qty	Price	Extension
Labor & Materials	1	\$2,960,000.00	\$2,960,000.00
Item Special - Allowance for Permit Fees	1	\$3,000.00	\$3,000.00
Item Special - Allowance for Utility Disconnect/Service Fees	1	\$5,000.00	\$5,000.00
SUBTOTAL			\$2,968,000.00
Contingency (10%)			\$296,800.00
GRAND TOTAL			\$3,264,800.00
% DIFFERENCE FROM ENGINEER'S ESTIMATE		-6.7%	
% DIFFERENCE WITHIN LOWEST BIDDER		17.4%	
(2) Addendum Ackldgmt. Completed?		Not reviewed; top 3 bidders responsive.	
Contract Compliance No.			
Bid Proposal Signature Affidavit Completed?			
Bonding Company (Form B2)			
Proposed Subs listed?			
Bid Affidavit Complete? (Form B9)			
Prime & (applicable) Subs Prequalified to Bid?			