

Information to be included in all Legislation authorizing Entering into Contracts:

Construction:610840 – Oaklawn St / Piedmont Rd Drainage Improvements

The names of all companies bidding, or submitting an RFP or RFSQ

N M Savko & Sons	31-0907362	\$1,861,586.76
George J Igel	31-4214570	\$2,059,865.40
Complete General	31-4366382	\$2,522,140.26

The location by City and State of all companies bidding, or submitting an RFP or RFSQ

N M Savko & Sons	Columbus Ohio
George J Igel	Columbus Ohio
Complete General	Columbus Ohio

The status, Majority, MBE or FBE, of all companies bidding, or submitting an RFP or RFSQ

N M Savko & Sons	Majority
George J Igel	Majority
Complete General	Majority

A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.

The work for which proposals are invited consists of the furnishing or construction of approximately 2916 feet of 60-inch storm sewer, 1316 feet of 6-inch waterline, 5008 square yards of pavement planing and replacement, 1890 feet of curb replacement, various utility service relocations, and such other work as may be necessary to complete the contract in accordance with the plans and specifications.

A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

Provided that this emergency legislation is passed by Columbus City Council on February 6, 2006 and the Notice to Proceed is issued for March 6, 2006, the contractor will have until October 2, 2006 to complete this work which is 210 calendar days after the effective date of the Notice to Proceed.

An estimate of the full estimated cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

Contract	\$1,861,586.77
Inspection/Testing	279,238.01
Prevailing Wage Services	<u>1,000.00</u>
Total	\$2,141,824.78