

**Information to be included in all Legislation authorizing
Entering into Contracts:**

The names of all companies bidding, or submitting an RFP or RFSQ

N/A – Entering into contract with Federal Government Agency

United States Department of Agriculture (USDA)
Animal and Plant Health Inspection Service (APHIS)
Wildlife Services (WS)

The location by City and State of all companies bidding, or submitting an RFP or RFSQ

N/A – Entering into contract with a Federal Government Agency

United States Department of Agriculture
Animal and Plant Health Inspection Service
Wildlife Services
4469 Professional Parkway
Groveport, OH 43125

The status, Majority, MBE or FBE, of all companies bidding, or submitting an RFP or RFSQ

USDA/APHIS Wildlife Services - Federal Government Agency

A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.

The 5th Avenue Olentangy River Restoration project is in the reseeding phase. Native grass and other vegetation were planted in the Spring of 2014. Previous reseeding attempts have failed due to the consumption of new vegetation primarily by Canada geese. In 2013, several integrated goose damage management techniques were implemented by the landscaping contractor without success. The City of Columbus requested assistance from APHIS WS to conduct operational goose damage management along the restoration site. APHIS WS will implement Integrated Wildlife Damage Management (IWDM) that may include but not limited to: harassment, exclusionary measures, nest/egg destruction, and round up/removal of Canada geese as requested to ensure newly seeded areas become established.

A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

The contract will be for 9 months from the date of execution by the City of Columbus.

An estimate of the full estimated cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

\$60,000.00 (Pending)

Rev. 11/6/12