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Ord No.: 0066-2009 
 

Information to be included in all Legislation authorizing entering into a Contract: 

 

Award of Construction Services Contract 

For 

Chestnut Street and Sixth Street Combined Sewer Rehabilitation Project 

CIP 650618 

To 

Proshot Concrete, Inc. 

 

1. The names, contract compliance no., location by City/State and status of all companies 

submitting a competitive bid or submitting an RFP or RFSQ.  

 

Name Contract Compliance No. City/State Majority/MBE/FBE 

Proshot Concrete, Inc.  20-5269497  Florence, Alabama  Majority 

Coastal Gunite Constr. Co. 52-1301361  Bradenton, Florida  Majority 

 

2.   Complete address, contact name and phone number for the successful bidder only.   
 Proshot Concrete, Inc.    Donald J. Barnes 

 4158 Musgrove Drive    donnie@proshotconcrete.com 

 P.O. Box 1636     (800) 633-3141     

 Florence, Alabama 35630    

 

3. A full description of all work to be performed including a full description of work to be 

performed during any known phasing of the contract. 

The work consists of furnishing all labor and materials for repair and rehabilitation of 

1,785 lineal feet of 108 through 117-inch diameter combined sewer utilizing shotcrete 

and rehabilitation of 1,634 lineal feet of 27 through 48-inch diameter combined sewer 

utilizing Cured-in-Place Pipe (CIPP). The work includes cleaning, video inspection, 

lateral sewer reestablishment, bypass pumping, maintenance of traffic, open cut point 

repairs, and other associated work.  This work also includes rehabilitation of manholes, 

including the replacement of the frames and covers, cementitious lining, and the 

installation of a flexible manhole sealant coating and other such work as may be 

necessary to complete the contract in accordance with the plans (CC-14757) and 

specifications.  All work shall be completed within 540 days from date of the Notice to 

Proceed. 

 

4. A narrative timeline for the contract including a beginning date, beginning and ending 

dates for known phases of the contract and a projected ending date. 

The project is to be completed in one phase.  It is anticipated that construction will 

commence on or before April 2009 and be completed on or before October 2011. 

 

5. An estimate of the full cost of the Contract including a separate estimate of any and all 

phases or proposed future contract modifications. 

 The award cost of $ 1,987,902.90 includes a contingency cost of $331,317.15 which 

should be sufficient to cover any unknown costs that may occur during construction. 


