

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSO.**

<u>Name</u>	<u>C.C. No.</u>	<u>Exp. Date</u>	<u>City/State</u>	<u>Status</u>
DLZ	31-1268980	03-10-11	Columbus/Ohio	MBR
EMH&T	31-0685594	09-21-11	Columbus/Ohio	MAJ
Floyd Browne Group	34-1579860	12-22-11	Columbus/Ohio	MAJ
GPD Group	34-1134715	03-22-12	Columbus/Ohio	MAJ
Gresham Smith and Partners	62-0794126	INA	Columbus/Ohio	MAJ
Korda/Nemeth Engineering	31-0922991	08-26-11	Columbus/Ohio	MAJ
Pomeroy & Associates	31-1568332	11-24-11	Columbus/Ohio	MAJ
Prime Engineering & Architecture	31-1373357	03-31-12	Columbus/Ohio	FBE
Resource International	31-0669793	06-03-12	Columbus/Ohio	FBE
Stantec Consulting Services	11-2167170	12-17-11	Columbus/Ohio	MAJ
URS	34-0939859	08-28-11	Columbus/Ohio	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSO, Competitive Bid).**

Hybrid RFP

3. **List the ranking and order of all bidders.**

1st EMH&T
2nd Resource International
3rd Stantec Consulting Services
4th DLZ and GPD Group
5th Prime Engineering & Architecture
6th Floyd Browne Group
7th URS
8th Korda/Nemeth Engineering

Gresham Smith and Partners and Pomeroy & Associates did not meet minimum qualifications.

4. **Complete address, contact name and phone number for the successful bidder only.**

EMH&T
5500 New Albany Road
Columbus, Ohio 43054
Sandra C. Doyle-Ahern, MEn, Executive Vice President
614.775.4500

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

This project is a study of existing City-owned detention basins to determine whether they can be modified/retrofit to include water quality features meeting current OEPA General Construction Permit requirements. The project includes survey and engineering required for

the investigations, and prepare schematic plans showing proposed improvements for those basins that can be modified.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Engineering study is anticipated to begin winter 2010 and end winter 2012. No additional phases are anticipated.

7. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

No contract modifications are anticipated.

8. **Sub-Consultants identified to work on this contract, their contract compliance no. & expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR):**

<u>Name</u>	<u>C.C. No.</u>	<u>Exp. Date</u>	<u>Status</u>
XYZ Surveying	04-3846618	08-31-12	MBE
Donahue Ideas	06-1716807	06-11-11	FBE

9. **Scope of work for each subcontractor and their estimate of dollar value to be paid.**

<u>Name</u>	<u>Dollar Amount</u>	<u>Scope</u>
XYZ Surveying	\$13,481.00	To aid with field survey work
Donahue Ideas	\$42,500.00	To aid with engineering work