

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C.No.</u>	<u>Exp.Date</u>	<u>City/State</u>	<u>Status</u>
George J. Igel	314214570	02/22/13	Columbus, OH	MAJ
Eramo & Sons	310724866	01/31/14	Hilliard, OH	MAJ
Darby Creek Excavating	311345111	02/16/14	Circleville, OH	MAJ
Complete General	314366382	11/01/13	Columbus, OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**
Competitive Bid

3. **List the ranking and order of all bidders.**

1.	George J. Igel	\$931,169.76
2.	Eramo & Sons	\$1,022,128.08
3.	Darby Creek Excavating	\$1,297,074.18
4.	Complete General	\$1,410,224.40

4. **Complete address, contact name and phone number for the successful bidder only.**

George Igel Co.
John B. Igel, President
2040 Alum Creek Dr.
Columbus, OH 43207
(614) 445-8421
(614) 445-8205 FAX

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

The work for which proposals are invited consists of all labor and materials for the construction of approximately 29,146 cubic yards of excavation; 6,584 cubic yards of embankment; 174 cubic yards of rock channel protection; 4,373 feet of 12-inch ditch underdrain, as per plan; 75 feet of 15-inch storm sewer; 112 feet of 30-inch storm sewer; 195 feet of 36-inch storm sewer; 340 feet of 42-inch storm sewer; manholes, catch basins, headwalls and endwalls.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

October 1, 2012 to July 1, 2012.

7. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

Amount includes 15% for Transportation Division to provide construction administration/ inspection services, and \$1000 for Prevailing Wages.

Construction Contract with George Igel Company	\$931,169.76
Construction Administration/Inspection Services (15%)	\$140,000.24
Prevailing Wage	\$1,000.00
TOTAL	\$1,072,170.00

No contract mods are anticipated.

8. Sub-Consultants identified to work on this contract, their contract compliance no. & expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR):

<u>Name</u>	<u>C.C. No.</u>	<u>Exp. Date</u>	<u>Status</u>
Complete Clearing	31-1442642	01/14/13	MAJ
West Fairfield Landscapes	31-1431173	09/20/13	MAJ

9. Scope of work for each subcontractor and their estimate of dollar value to be paid.

<u>Name</u>	<u>Scope</u>	<u>Amount</u>	<u>Percentage</u>
Complete Clearing	Clearing and Erosion Control	\$28,900.00	3.10%
West Fairfield Landscapes	Seeding and Mulching	\$32,590.00	3.50%

Note: The Contract should be considered to include any and all work that is anticipated to be awarded to the company awarded the original contract throughout the contract/project timeline. This includes the original contract and any and all future anticipated modifications to the contract to complete the contract/project.