

General Info

Number: 690384-100005, CT No. 2303, TSS #956
Description: Watershed Roadway Improvements - Redbank Road Marina Pavement Maintenance
Deadline: 2021-12-22 20:00:00 UTC

Bids

Business	Bid Total	Submitted at	Signed by	Opened at
Mc. B Paving	\$266,560.00	2021-12-22 14:37:	Arica Betson	2021-12-22 20:01:06 UTC
George J. Igel & Co., Inc.	\$269,613.00	2021-12-22 15:54:	Matthew Check	2021-12-22 20:01:39 UTC
Strawser Paving Company	\$280,126.00	2021-12-17 19:13:	Kyle strawser	2021-12-22 20:00:54 UTC

ORD #0110-2022, DIVISION OF WATER
Watershed Roadway Improvements - Redbank Road Marina Pavement Maintenance
CIP No. 690384-100005, CT No. 2303, TSS #956
Bid Tabulation, Opened 12/22/21

(not local)

Ref. #	Item #	Description	Qty.	Units	Engineer's Estimate		Mc B Paving	
					Unit Price	Extension	Unit Price	Extension
		All work required except work provided below in bid items 2 through 8. This includes but is not limited to all mobilization, environmental controls (including Calcium Chloride and Water). site preparation. pavement	1		\$116,423.91	\$116,423.91	\$183,215.00	\$183,215.00
Scope	1	Bumper Blocks Removed, Stored, and Reinstalled		LS				
Special	2	Item Special - New Bumber Block 6' Long, Installed.	1	LS	\$3,000.00	\$3,000.00	\$2,040.00	\$2,040.00
Special	3	Item Special - New Bumber Block 8' Long, Installed.	10	EA	\$85.00	\$850.00	\$234.00	\$2,340.00
Special	4	Item Special - Unsuitable Subgrade Removal	20	EA	\$125.00	\$2,500.00	\$250.00	\$5,000.00
Special	5	Item Special - Location of Existing Utilities In Excess of SP-13: CMS 105.07.D	308	CY	\$50.00	\$15,400.00	\$12.00	\$3,696.00
Special	6	Item Special - Repair of Existing Utilities In Excess of SP-13: CMS 105.07.D.	1	LS	\$4,000.00	\$4,000.00	\$5,500.00	\$5,500.00
Special	7	Maintenance of Traffic	1	LS	\$2,000.00	\$2,000.00	\$10,000.00	\$10,000.00
614	8				\$8,000.00	\$8,000.00	\$20,000.00	\$20,000.00
SUBTOTAL:						\$152,173.91		\$231,791.00
109	9	CONTINGENCY (15%, rounded to nearest \$)				\$22,826.09		\$34,769.00
GRAND TOTAL:						\$175,000.00		\$266,560.00
% DIFFERENCE FROM ENGINEER'S ESTIMATE:								52.32%
% DIFFERENCE WITHIN LOWEST BIDDER:								N/A

Ref. #	Item #	Description	Qty.	Units	Engineer's Estimate		Mc B Paving	
					Unit Price	Extension	Unit Price	Extension
		Contract Compliance No.:					274526318 (1/5/24, MAJ, 3340)	

ORD #0110-2022, DIVISION OF WATER
Watershed Roadway Improvements - Redbank Road Marina Pavement Maintenance
CIP No. 690384-100005, CT No. 2303, TSS #956
Bid Tabulation, Opened 12/22/21

(local)

Ref. #	Item #	Description	Qty.	Units	Engineer's Estimate		George J. Igel & Co., Inc.	
					Unit Price	Extension	Unit Price	Extension
		All work required except work provided below in bid items 2 through 8. This includes but is not limited to all mobilization, environmental controls (including Calcium Chloride and Water). site preparation. pavement	1		\$116,423.91	\$116,423.91	\$187,000.00	\$187,000.00
Scope	1	Bumper Blocks Removed, Stored, and Reinstalled		LS				
Special	2	Item Special - New Bumber Block 6' Long, Installed.	1	LS	\$3,000.00	\$3,000.00	\$4,800.00	\$4,800.00
Special	3	Item Special - New Bumber Block 8' Long, Installed.	10	EA	\$85.00	\$850.00	\$108.00	\$1,080.00
Special	4	Item Special - Unsuitable Subgrade Removal	20	EA	\$125.00	\$2,500.00	\$123.00	\$2,460.00
Special	5	Item Special - Location of Existing Utilities In Excess of SP-13: CMS 105.07.D	308	CY	\$50.00	\$15,400.00	\$82.00	\$25,256.00
Special	6	Item Special - Repair of Existing Utilities In Excess of SP-13: CMS 105.07.D.	1	LS	\$4,000.00	\$4,000.00	\$5,000.00	\$5,000.00
Special	7	Maintenance of Traffic	1	LS	\$2,000.00	\$2,000.00	\$2,850.00	\$2,850.00
614	8				\$8,000.00	\$8,000.00	\$6,000.00	\$6,000.00
SUBTOTAL:						\$152,173.91		\$234,446.00
109	9	CONTINGENCY (15%, rounded to nearest \$)				\$22,826.09		\$35,167.00
GRAND TOTAL:						\$175,000.00		\$269,613.00
% DIFFERENCE FROM ENGINEER'S ESTIMATE:								54.06%
% DIFFERENCE WITHIN LOWEST BIDDER:								1.15%

ORD #0110-2022, DIVISION OF WATER

Watershed Roadway Improvements - Redbank Road Marina Pavement Maintenance

CIP No. 690384-100005, CT No. 2303, TSS #956

Bid Tabulation, Opened 12/22/21

(local)

Ref. #	Item #	Description	Qty.	Units	Engineer's Estimate		Strawser Paving Company	
					Unit Price	Extension	Unit Price	Extension
		All work required except work provided below in bid items 2 through 8. This includes but is not limited to all mobilization, environmental controls (including Calcium Chloride and Water). site preparation. pavement	1		\$116,423.91	\$116,423.91	\$195,100.00	\$195,100.00
Scope	1	Bumper Blocks Removed, Stored, and Reinstalled		LS				
Special	2	Item Special - New Bumber Block 6' Long, Installed.	1	LS	\$3,000.00	\$3,000.00	\$5,400.00	\$5,400.00
Special	3	Item Special - New Bumber Block 8' Long, Installed.	10	EA	\$85.00	\$850.00	\$158.00	\$1,580.00
Special	4	Item Special - Unsuitable Subgrade Removal	20	EA	\$125.00	\$2,500.00	\$167.00	\$3,340.00
Special	5	Item Special - Location of Existing Utilities In Excess of SP-13: CMS 105.07.D	308	CY	\$50.00	\$15,400.00	\$96.00	\$29,568.00
Special	6	Item Special - Repair of Existing Utilities In Excess of SP-13: CMS 105.07.D.	1	LS	\$4,000.00	\$4,000.00	\$1,900.00	\$1,900.00
Special	7	Maintenance of Traffic	1	LS	\$2,000.00	\$2,000.00	\$1,700.00	\$1,700.00
614	8				\$8,000.00	\$8,000.00	\$5,000.00	\$5,000.00
SUBTOTAL:						\$152,173.91		\$243,588.00
109	9	CONTINGENCY (15%, rounded to nearest \$)				\$22,826.09		\$36,538.00
GRAND TOTAL:						\$175,000.00		\$280,126.00
% DIFFERENCE FROM ENGINEER'S ESTIMATE:								60.07%
% DIFFERENCE WITHIN LOWEST BIDDER:								5.09%

