

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/Status</u>	<u>Status</u>
Elite Excavating Co. of Ohio	20-1643186 – 11/5/14	Mansfield, OH	MAJ
John Eramo & Sons, Inc.	31-0724866 – 1/31/14	Hilliard, OH	MAJ
Conie Construction Co.	31-0800904 – 10/9/14	Columbus, OH	MAJ
Underground Utilities, Inc.	34-1248942 – 9/22/13	Monroeville, OH	MAJ
George J. Igel & Co., Inc.	31-4214570 – 2/22/13	Columbus, OH	MAJ
Columbus Asphalt Paving	31-0857095 – 1/5/14	Gahanna, OH	MAJ
Shelly & Sands, Inc.	31-4351261 – 1/23/14	Columbus, OH	MAJ
Darby Creek Excavating	31-1345111 – 2/16/14	Circleville, OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Formal competitive bids were opened on December 19, 2012.

3. **List the ranking and order of all bidders.**

1. Elite Excavating Co. of Ohio	\$2,427,745.10
2. John Eramo & Sons, Inc.	\$2,471,320.57
3. Conie Construction Co.	\$2,635,600.00
4. Underground Utilities, Inc.	\$2,762,653.30
5. George J. Igel & Co., Inc.	\$2,874,663.00
6. Columbus Asphalt Paving	\$2,973,171.30
7. Shelly & Sands, Inc.	\$3,256,268.95
8. Darby Creek Excavating	\$4,620,794.48

4. **Complete address, contact name and phone number for the successful bidder only.**

Elite Excavating Co. of Ohio, Inc.
4500 Snodgrass Rd.
Mansfield, Ohio 44903
M. Scott Fulmer, President (419) 683-4200

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Installation of approximately 11,375 feet of 4 to 8-inch water line and appurtenances, 425 water service transfers, 32 hydrants, 31,500 square feet of sidewalk, 2,600 square yards of pavement planning, and 400 cubic yards of pavement replacement, and other such work as may be necessary to complete the contract in accordance with the plans and specifications.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Work under this contract shall be completed within 210 calendar days after the NTP is issued.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

This project will reduce cost by reducing system leakage. The Neighborhood Liaison(s) will be contacted and informed of this project during the construction phase. Further community outreach may result through the Neighborhood Liaison Program.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$2,427,745.10 – construction contract with Elite Excavating Co. of Ohio, Inc.