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INFORMATION TO BE INCLUDED IN ALL 
LEGISLATION AUTHORIZING ENTERING INTO CONTRACTS 

 
ORDINANCE NO. 0965-2006 

 
PROFESSIONAL ENGINEERING SERVICES 

FOR 
FRANKLIN MAIN INTERCEPTOR REHABILITATION 

BUTTLES AVENUE TO FULTON ST. SEC. 8 
CIP 650600.8 

____________________________________________________________ 
 
 

1. The names of all companies bidding or submitting an RFP or RFSQ 

A. ms consultants, inc. 
B. R.D. Zande & Associates, Inc. 
C. Malcolm Pirnie 

2. The location by City and State of all companies bidding or submitting an RFP or RFSQ  

A. ms consultants, inc., Columbus, Ohio 
B. R.D. Zande & Associates, Inc., Columbus, Ohio 
C. Malcolm Pirnie, Columbus, Ohio 

3. The status, Majority, MBE or FBE, of all companies bidding or submitting an RFP or 
RFSQ  

A. ms consultants, inc. - Majority 
B. R.D. Zande & Associates, Inc. - Majority 
C. Malcolm Pirnie – Majority 

4. A full description of all work to be performed including a full description of work to be 
performed during any known phasing of the contract 

R.D. Zande & Associates, Inc. will perform professional engineering services for this 
project.  There is no phasing on this project.  
 
Professional engineering services on this project are required to complete our rehabilitation 
efforts on the Franklin Main within the project limits of Buttles Avenue to the north and 
Fulton Street to the south.  At various times in the past, sections of this sewer have already 
been lined due to collapse and severe structural deterioration.   
 
General professional services to be performed under this contract include cleaning and 
televising the existing sewer, performing manhole inspections and evaluations, investigating 
the need for easements, performing field surveying, preparing a Design Report to document 
evaluations and recommendations, generating detailed construction plans and 
specifications, preparing site-specific maintenance of traffic plans, supplying all construction 
documents required for bidding, performing engineering services during construction, and 
preparing as-built drawings at the completion of the project. 
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5. A narrative timeline for the contract including a beginning date, beginning and ending 
dates for known phases of the contract, and a projected ending date 

Projected beginning and ending dates for the professional engineering services on CIP 
650600.8 are July 2006 and July 2010, respectively.  There is no phasing on this project. 
 

6. An estimate of the full estimated cost of the contract including a separate estimate of 
any and all phases or proposed future contract modifications 

Services on this project will be performed by R.D. Zande & Associates, Inc. 
 
650600.8 Contract Amount $1,360,460 


