

BID TAB W/ALTERNATE

ORD #1448-2020, Division of Water

Parsons Avenue Water Plant Collector Well Pump Replacement CW 101,104 and 115

690533-100002, Contract 2201, TSS #870

Bid Tabulation, Opened 6/10/20

(not local)

Ref. #	item #	Description	Qty.	Units	Engineer's Estimate		Peterson Construction Co.	
					Unit	Extension	Unit	Extension
1	1	General	1	LS	\$2,841,000.00	\$2,841,000.00	\$3,298,000.00	\$3,298,000.00
2	2	Vertical Turbine Pumps	1	LS	\$3,367,000.00	\$3,367,000.00		
3	3	Lead Paint Testing, Removal, and Disposal	1	LS	\$61,000.00	\$61,000.00	\$23,000.00	\$23,000.00
4	4	Air Release Replacements	1	LS	\$11,000.00	\$11,000.00	\$6,000.00	\$6,000.00
6	6	Alternate - Vertical Turbine Pumps	1	LS			\$1,800,000.00	\$1,800,000.00
		Subtotal:				\$6,280,000.00		\$5,127,000.00
5	5	Contingency (15%)	1	LS		\$942,000.00		\$769,050.00
		GRAND TOTAL:				\$7,222,000.00		\$5,896,050.00
		% DIFFERENCE FROM ENG'S EST.:						-18.36%
		% DIFFERENCE w/LOWEST BIDDER						N/A
		Contract Compliance No.						34-1342365 (11/4/21, MAJ, 18675)

Regarding Kokosing's expired Prequalification (from Bianca Bell):
 Kokosing's 6/10/20 expiration date for Construction
 Prequalification has been extended 90 days due to the COVID-19
 situation.

Deleted bidder's original amount on Kel.
 Item #2 and added Item #6 for Alternate
 value

Goals: MBE = 1.3%
 WBE = 1.0%

Dublin Instrumentation, AT Plus, &
 Rethman need CC#'s.

MBE: AT Plus (EDGE)	1.61%
WBE: Rethman Designs (EDGE)	1.27%

2.88%

Peterson Construction Company
 18817 SR 501 North
 Wapakoneta, OH 45895
 Donald J. Bergfeld, President
 (419) 941-2233
dbergfeld@petersonconstructionco.com
 Contact: Greg Kemper
 419-941-2233
gkemper@petersonconstructionco.com

BID TAB W/ALTERNATE

ORD #1448-2020, Division of Water

Parsons Avenue Water Plant Collector Well Pump Replacement CW 101,104 and 115

690533-100002, Contract 2201, TSS #870

Bid Tabulation, Opened 6/10/20

(local)

Ref. #	item #	Description	Qty.	Units	Engineer's Estimate		Kokosing Industrial, Inc.	
					Unit	Extension	Unit	Extension
1	1	General	1	LS	\$2,841,000.00	\$2,841,000.00	\$3,687,000.00	\$3,687,000.00
2	2	Vertical Turbine Pumps	1	LS	\$3,367,000.00	\$3,367,000.00	\$1,450,000.00	\$1,450,000.00
3	3	Lead Paint Testing, Removal, and Disposal	1	LS	\$61,000.00	\$61,000.00	\$20,000.00	\$20,000.00
4	4	Air Release Replacements	1	LS	\$11,000.00	\$11,000.00	\$11,000.00	\$11,000.00
6	6	Alternate - Vertical Turbine Pumps	1	LS				
		Subtotal:				\$6,280,000.00		\$5,168,000.00
5	5	Contingency (15%)	1	LS		\$942,000.00		\$775,200.00
		GRAND TOTAL:				\$7,222,000.00		\$5,943,200.00
		% DIFFERENCE FROM ENG'S EST.:						-17.71%
		% DIFFERENCE w/LOWEST BIDDER						0.80%
		Contract Compliance No.						47-2946608 (6/12/21, MAJ, 12309)

Regarding Kokosing's expired Prequalification (from Bianca Bell):
 Kokosing's 6/10/20 expiration date for Construction
 Prequalification has been extended 90 days due to the COVID-19
 situation.

Deleted bidder's original amount on Kel.
 Item #2 and added Item #6 for Alternate
 value

Goals: MBE = 1.3%
 WBE = 1.0%

Pre-qualification expired 6/10/20; see
 comment:

Listed Multi Vista but not on State
 websites. Also looked under "Atlas"
 and "Midwest Documentation". GFE
 submitted though.

Kokosing Industrial, Inc.
 6235 Westerville Road, Suite 200
 Westerville, OH, 43081
 Thomas G. Muraski, President
 (614) 212-5700
tgm@kokosing.biz
 Chad R. Lampe, V.P. – Estimating
crl@kokosing.biz

!

General Info

Number: 690533-100002
Description: Parsons Avenue Water Plant Collector Well Pump Replacement C
Deadline: 2020-06-10 19:00:00 UTC

Bids

Business	Bid Total	Bid Alternate Total	Submitted at
Peterson Construction Company	\$6,126,050.00	\$1,800,000.00	2020-06-10 18:53:33 UTC
Kokosing Industrial, Inc.	\$6,288,200.00	\$1,450,000.00	2020-06-10 18:43:24 UTC

[REDACTED]

W 101,104 and 115

[REDACTED]

Signed by	Opened at
------------------	------------------

Don Bergfeld)-06-10 19:03:29 UTC
Thomas Muraski)-06-10 19:02:48 UTC

**ORD #1448-2020, Division of Water
Parsons Avenue Water Plant Collector Well Pump Replacement CW 101,104 and 115
690533-100002, Contract 2201
Bid Tabulation, Opened 6/10/20**

(not local)

Ref. #	item #	Description	Qty.	Units	Engineer's Estimate		Peterson Construction Co.	
					Unit	Extension	Unit	Extension
1	1	General	1	LS	\$2,841,000.00	\$2,841,000.00	\$3,298,000.00	\$3,298,000.00
2	2	Vertical Turbine Pumps	1	LS	\$3,367,000.00	\$3,367,000.00	\$2,000,000.00	\$2,000,000.00
3	3	Lead Paint Testing, Removal, and Disposal	1	LS	\$61,000.00	\$61,000.00	\$23,000.00	\$23,000.00
4	4	Air Release Replacements	1	LS	\$11,000.00	\$11,000.00	\$6,000.00	\$6,000.00
		Subtotal:				\$6,280,000.00		\$5,327,000.00
5	5	Contingency (15%)	1	LS		\$942,000.00		\$799,050.00
		GRAND TOTAL:				\$7,222,000.00		\$6,126,050.00
6	6	Alternate - Vertical Turbine Pumps	1	LS			\$1,800,000.00	\$1,800,000.00
		% DIFFERENCE FROM ENG'S EST.:						-15.18%
		% DIFFERENCE w/LOWEST BIDDER						N/A
		Contract Compliance No.						34-1342365 (11/4/21, MAJ, 18675)

Dublin Instrumentation, AT Plus, & Rethman need CC#'s.

Regarding Kokosing's expired Prequalification (from Bianca Bell):
Kokosing's 6/10/20 expiration date for Construction Prequalification has been extended 90 days due to the COVID-19 situation.

Goals: MBE = 1.3%
WBE = 1.0%

MBE: AT Plus (EDGE)	1.55%
WBE: Rethman Designs (EDGE)	1.22%
	2.78%

Peterson Construction Company
18817 SR 501 North
Wapakoneta, OH 45895
Donald J. Bergfeld, President
(419) 941-2233
dbergfeld@petersonconstructionco.com
Contact: Greg Kemper
419-941-2233
gkemper@petersonconstructionco.com

**ORD #1448-2020, Division of Water
Parsons Avenue Water Plant Collector Well Pump Replacement CW 101,104 and 115
690533-100002, Contract 2201
Bid Tabulation, Opened 6/10/20**

(local)

Ref. #	item #	Description	Qty.	Units	Engineer's Estimate		Kokosing Industrial, Inc.	
					Unit	Extension	Unit	Extension
1	1	General	1	LS	\$2,841,000.00	\$2,841,000.00	\$3,687,000.00	\$3,687,000.00
2	2	Vertical Turbine Pumps	1	LS	\$3,367,000.00	\$3,367,000.00	\$1,750,000.00	\$1,750,000.00
3	3	Lead Paint Testing, Removal, and Disposal	1	LS	\$61,000.00	\$61,000.00	\$20,000.00	\$20,000.00
4	4	Air Release Replacements	1	LS	\$11,000.00	\$11,000.00	\$11,000.00	\$11,000.00
		Subtotal:				\$6,280,000.00		\$5,468,000.00
5	5	Contingency (15%)	1	LS		\$942,000.00		\$820,200.00
		GRAND TOTAL:				\$7,222,000.00		\$6,288,200.00
6	6	Alternate - Vertical Turbine Pumps	1	LS			\$1,450,000.00	\$1,450,000.00
		% DIFFERENCE FROM ENG'S EST.:						-12.93%
		% DIFFERENCE w/LOWEST BIDDER						2.65%
		Contract Compliance No.						47-2946608 (6/12/21, MAJ, 12309)

Pre-qualification expired 6/10/20; see comment:

Regarding Kokosing's expired Prequalification (from Bianca Bell):
Kokosing's 6/10/20 expiration date for Construction
Prequalification has been extended 90 days due to the COVID-19 situation.

Goals: MBE = 1.3%
WBE = 1.0%

Listed Multi Vista but cannot find any DBE documentation under State websites. Also looked under "Atlas" and "Midwest Documentation". GFE submitted though.

Kokosing Industrial, Inc.
6235 Westerville Road, Suite 200
Westerville, OH, 43081
Thomas G. Muraski, President
(614) 212-5700
tgm@kokosing.biz
Chad R. Lampe, V.P. – Estimating
crl@kokosing.biz