

Information to be included in all Legislation authorizing entering into a Contract

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSO.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
George J. Igel & Co.	31-4214570 - 3/11/11	Columbus/Oh	majority
Columbus Asphalt Paving	31-0857095 - 3/14/10	Gahanna/Oh	majority
Danbert Inc.	31-1029004 - 10/22/10	Plain City/Oh	majority
John Eramo & Sons, Inc.	31-0724866 - 4/8/10	Hilliard/Oh	majority
Complete General Constr. Co.	31-4366382 - 1/30/10	Columbus/Oh	majority
Shelly & Sands Inc.	31-4351261 - 2/19/10	Columbus/Oh	majority

2. **What type of bidding process was used (ITB, RFP, RFSO, Competitive Bid).**

Bids were formally advertised on the City's Vendor Services website with a bid opening date of November 11, 2009.

3. **List the ranking and order of all bidders.**

1. George J. Igel & Co.	\$2,082,321.78
2. Columbus Asphalt Paving	\$2,095,416.35
3. Danbert Inc.	\$2,059,136.09*
4. John Eramo & Sons, Inc.	\$2,139,885.80
5. Complete General Constr. Co.	\$2,430,322.26
6. Shelly & Sands Inc.	\$2,496,059.94

*Danbert Inc.'s bid became the 3rd lowest after Tier II Creditable Factors were applied.

4. **Complete address, contact name and phone number for the successful bidder only.**

George J. Igel & Co., Inc.
2040 Alum Creek Dr.
Columbus, Ohio 43207
David J. Downs, Chief Estimator
(614) 445-8421

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Provides for general rehabilitation of the area distribution system & includes construction of new mains, abandoning existing water mains, and transferring water services in the Franklinton area. To improve flow and water quality and replace water mains that require repeated regular maintenance. This project consists of 13 locations around the Franklinton area: Sullivant Ave., Floral Ave., Souder Ave., River St., Eakin Rd., Rosemont Ave., Shady Lane, Forest Dr., Humphery Ave., Columbian St., Vaughn St., Mound St., and Davis Ave.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

All work shall be completed within 365 calendar days after the date of the Notice to Proceed.

7. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$2,082,321.78– construction contract with George J. Igel & Co., Inc.

\$280,669.00 - Construction Administration with PRIME Engineering & Architecture, Inc.

(Separate Legislation Request)

\$2,362,990.78 - Total amount to be legislated