

Ord No.: 1494-2008 CIP 610774 – Fairwood Avenue Storm Sewer Improvements

Information to be included in all Legislation authorizing entering into a Contract:

- 1. The names, contract compliance no., location by City/State and status of all companies submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No.</u>	<u>City/State</u>	<u>Maj/MBE/FBE</u>
E. P. Ferris & Associates, Inc.	31-1194974	Columbus, OH	Majority
Jones-Stuckey Ltd., Inc.	31-0723296	Columbus, OH	Majority
Columbus Engineering Consultants,	31-0716498	Columbus, OH	ABE

- 2. Complete address, contact name and phone number for the successful bidder only.**

Matthew E. Ferris, P.E., P.S.
E. P. Ferris & Associates, Inc.
880 King Avenue
Columbus, OH 43212
614-299-2999

- 3. A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

The project area is located along Fairwood Avenue from Watkins to Clarfield and Watkins from Nuway to Fairwood. The goal of this project is to improve drainage along these streets. The project shall include construction of storm system improvements and street milling/resurfacing (as required) per standard drawings.

Work to be completed by the Engineer shall include but not be limited to the following:

- Conduct public meeting(s) to solicit information from area residents about locations of stormwater-related problems;
- Perform television inspection of storm sewers to document blind connections;
- Perform field surveys to locate all existing utilities and topographic features;
- Perform hydrologic and hydraulic analyses;
- Assess project sites for suitability of using alternative construction practices which reduce surface disturbance and are still economically viable;
- Prepare construction documents for storm system improvements and street milling/resurfacing(as required);
- Prepare easement descriptions and exhibits;
- Prepare as-built drawings.

- 4. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

One year from notice to proceed

- 5. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$127,734.73

- 6. Sub-Consultants identified to work on this contract:**

Dreier & Maller
Utilocate