

**ORD #3314-2017, DIVISION OF WATER
 ALUM CREEK PUMP STATION MISC. IMP'S
 C.I.P. No. 690441-100002; CONTRACT No. 2192
 BID TABULATION, OPENED 12/13/17**

					Engineer's Estimate		Kenmore Construction Co.		
Ref. #	Item #	Description	Qty.	Units	Unit Price	Extension	Unit Price	Extension	
		Alum Creek Pump Station Misc. Imp's, Complete Construction Except for Pay Items 2-4	1	LS	\$1,268,582	\$1,268,582	\$1,023,000.00	\$1,023,000.00	
Bid Documents	1								
04 43 00	2	Stone Panel Replacement	1	EA	\$2,400	\$2,400	\$2,000.00	\$2,000.00	
04 00 05, 07 92 00	3	Crack Repair	125	LF	\$323	\$40,323	\$40.00	\$5,000.00	
		SUBTOTAL:				\$1,311,304		\$1,030,000.00	
SPEC	4	CONTINGENCY (15%)	1	LS		\$196,696		\$154,500.00	
		GRAND TOTAL:				\$1,508,000		\$1,184,500.00	
% DIFFERENCE FROM ENGINEER'S ESTIMATE								-21.5%	
% DIFFERENCE WITHIN LOWEST BIDDER								n/a	
Contract Compliance No.								34-0802152 (10/4/18, MAJ, 6456)	
Prime & (applicable) Subs Prequalified to Bid?								yes	

1. Sub, Jadco Construction Svcs. Inactive C.C., 2. Howard Painting's expires 2/1/18 (e-mailed Jeff Scott).

**ORD #3314-2017, DIVISION OF WATER
 ALUM CREEK PUMP STATION MISC. IMP'S
 C.I.P. No. 690441-100002; CONTRACT No. 2192
 BID TABULATION, OPENED 12/13/17**

					Engineer's Estimate		The Righter Co., Inc.	
Ref. #	Item #	Description	Qty.	Units	Unit Price	Extension	Unit Price	Extension
		Alum Creek Pump Station Misc. Imp's, Complete Construction Except for Pay Items 2-4	1	LS	\$1,268,582	\$1,268,582	\$1,107,000.00	\$1,107,000.00
Bid Documents	1							
04 43 00	2	Stone Panel Replacement	1	EA	\$2,400	\$2,400	\$1,500.00	\$1,500.00
04 00 05, 07 92 00	3	Crack Repair	125	LF	\$323	\$40,323	\$50.00	\$6,250.00
		SUBTOTAL:				\$1,311,304		\$1,114,750.00
SPEC	4	CONTINGENCY (15%)	1	LS		\$196,696		\$167,212.50
		GRAND TOTAL:				\$1,508,000		\$1,281,962.50
% DIFFERENCE FROM ENGINEER'S ESTIMATE							-15.0%	
% DIFFERENCE WITHIN LOWEST BIDDER							8.2%	
Contract Compliance No.							31-0889208 (2/18/18, MAJ, 4433)	
Prime & (applicable) Subs Prequalified to Bid?							yes	

**ORD #3314-2017, DIVISION OF WATER
 ALUM CREEK PUMP STATION MISC. IMP'S
 C.I.P. No. 690441-100002; CONTRACT No. 2192
 BID TABULATION, OPENED 12/13/17**

					Engineer's Estimate		Kokosing Industrial, Inc.	
Ref. #	Item #	Description	Qty.	Units	Unit Price	Extension	Unit Price	Extension
		Alum Creek Pump Station Misc. Imp's, Complete Construction Except for Pay Items 2-4	1	LS	\$1,268,582	\$1,268,582	\$1,230,400.00	\$1,230,400.00
Bid Documents	1							
04 43 00	2	Stone Panel Replacement	1	EA	\$2,400	\$2,400	\$82,500.00	\$82,500.00
04 00 05, 07 92 00	3	Crack Repair	125	LF	\$323	\$40,323	\$572.00	\$71,500.00
		SUBTOTAL:				\$1,311,304		\$1,384,400.00
SPEC	4	CONTINGENCY (15%)	1	LS		\$196,696		\$207,660.00
		GRAND TOTAL:				\$1,508,000		\$1,592,060.00
% DIFFERENCE FROM ENGINEER'S ESTIMATE							5.6%	
% DIFFERENCE WITHIN LOWEST BIDDER							34.4%	
Contract Compliance No.							47-2946608 (3/10/19, MAJ, 12309)	
Prime & (applicable) Subs Prequalified to Bid?							yes	

Business	Bid Total
Kenmore Construction Co., Inc.	\$1,184,500.00
The Righter Co., Inc.	\$1,281,962.50
Kokosing Industrial, Inc.	\$1,592,060.00

Kenmore Construction Co., Inc.
700 Home Ave.
Akron, OH 44310
Matt Denholm, President
William A. Scala, CEO/Chairman
(330) 762-9373
info@kenmorecompanies.com

The Righter Co., Inc.
2424 Harrison Rd.
Columbus, OH 43204
Bradley R. Nadolson, President
(614) 272-9700
brad@rightercompany.com
Jerry E. Yantes, V.P.
Tracy L. Ferguson, Sec/Treas.

Kokosing Industrial, Inc.
6235 Westerville Rd., Ste. 200
Westerville, OH 43081
Thomas G. Muraski, P.E., Sr. V.P.
(614) 212-5700
tgm@kokosing.biz
Chad R. Lampe, Asst. V.P.