Ord No.: 1997-2007

#### Information to be included in all Legislation authorizing entering into a Contract:

# 1. The names, contract compliance no., location by City/State and status of all companies submitting a competitive bid or submitting an RFP or RFSQ.

Name	C.C. No.	City/State	MAJ/MBE/FBE
Columbus Asphalt Paving	31-0857095	Gahanna/Ohio	Majority
Complete General Constr.	31-4366382	Columbus/Ohio	Majority
Fields Excavating, Inc.	31-1451322	Kitts Hill/Ohio	Majority
George J. Igel & Co.	31-4214570	Columbus/Ohio	Majority
John Eramo & Sons	31-0724866	Hilliard/Ohio	Majority
Nickolas Savko & Sons	31-0907362	Columbus/Ohio	Majority
Shelly & Sands	31-4351261	Columbus/Ohio	Majority
Tata Excavating	31-0717926	Columbus/Ohio	Majority

# 2. Complete address, contact name and phone number for the successful bidder only.

Fields Excavating, Inc. 177 Township Road 191 Kitts Hill, Ohio 45645 740.532.1780

# 3. A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.

The project provides for general rehabilitation of the area distribution system and includes construction of new water mains, abandoning existing water mains, and transferring water services on Case Road and Lehner Road. The purpose of the project is to improve flow and water quality and replace water mains that require repeated regular maintenance. Work on Case Road will include construction of a 6" water main from Estates Place to Walford Avenue, abandoning an existing 6" water main, and transferring water services. Work on Lehner Road will include constructing an 8" water main from Dresden Street to Cleveland Avenue, abandoning the existing 6" main, and transferring water services.

# 4. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

Contract completion shall be within 270 calendar days after the date of the Notice to Proceed. The work on Lehner (within the limits of the Clinton Township project) will be completed within 60 calendar days after the Notice to Proceed. Assuming the NTP is issued by January 15, 2008 than the contract completion would be October 15, 2008.

# 5. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

\$ 1,225,326.14	for construction by Fields Excavating, Inc.
\$ 302,836.50	for inspection by Transportation Construction Inspection
\$ 1.528.162.64	Total amount to be legislated