Street Lighting Improvements for Miami Avenue (Assessment)

Ord No.:

<u>Information to be included in all Legislation authorizing entering into a Contract:</u>

Solicitation Number – SA002902 Bids were opened June 4, 2008

1. The names, contract compliance no., location by City/State and status of all companies submitting a competitive bid or submitting an RFP or RFSQ.

Name	Contract Compliance No.	City/State	Majority/MBE/FBE
US Utility Con 34-1606689 3115 E. Sevent Columbus, Ohi		\$31,680.77	
Jess Howard El 31-4405752 6630 Taylor Ro Blacklick, Ohio		\$32,337.25	
•	ical Construction & ation, Inc. (Majority) o 43125	\$37,119.50	
Complete Gene 31-4366382 1221 E. Fifth A Columbus, Ohi		\$42,559.00	
M. P. Dory Co. 31-115885 2001 Integrity I Columbus, Ohi	Drive S.	\$47,135.00	

2. Complete address, contact name and phone number for the successful bidder only.

U.S. Utility Contractor Co. Pat McKeown (614) 471-7559 3115 E. Seventeenth Avenue Columbus, Ohio 43219

3. A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.

The work for which Proposals are invited consists of furnishing all labor, material and equipment necessary to construct a pedestrian scale street lighting system with buried cable comprised of 5 fiberglass post top poles, concrete reinforced foundations, and 100 Watt, High Pressure Sodium, Acorn luminaires and replace 5 overhead fed cobra fixtures and brackets with Tear Drop fixtures and decorative arm fitters and such other work as may be necessary to complete the contract in accordance with the plans (13E0207) and specifications. All work shall be completed in 120 days from date of the Notice to Proceed.

4. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

Start Date - August 1, 2008

Completion Date – November 30, 2008

5. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

TOTAL	\$37,982.95
Notices and Invoices	302.18
DOPW Engineering Cost	5,000.00
Inspection Estimate	1,000.00
Construction Cost	\$31,680.77

Fiscal Impact - The entire cost of this project shall be assessed to the property owners.

<u>Information to be included in all Legislation Modifying a Contract:</u>

1.	The names, location by City/State and status of all companies submitting a competitive bid or submitting an RFP or RFSQ for the original contract.				
	Name	City/State	Majority/MBE/FBE		
2.	The name, address, contact nam awarded the original contract.	e, phone number and contra	ct number of the firm		
3.	A description of work performed to work to be performed during any				
4.	An updated contract timeline to co	ontract completion.			
5.	A description of any and all modification and the Contract Nuesch modification separately.)				
6.	A full description of the work modification. (Indicating the wo sufficient explanation.)				
7.	If the contract modification was relegislation a full explanation as to is required. (Changed or field contract the changed conditions that required.)	the reasons the work could nonditions is not sufficient explan	ot have been anticipated nation. Describe in full		
8.	An explanation of why the work cannot be bid out. (Indicating the sufficient explanation.)				

9. A cost summary to include the original contract amount, the cost of each modification to date (list each modification separately), the cost of the modification being requested in the legislation, the estimated cost of any future known modifications and a total

10. An explanation of how the cost of the modification was determined.

estimate of the contract cost.

Note: The Contract should be considered to include any and all work that is anticipated to be awarded to the company awarded the original contract throughout the contract/project timeline. This includes the original contract and any and all future anticipated modifications to the contract to complete the contract/project.

7-20-07