

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/Status</u>	<u>Status</u>
George J. Igel & Co., Inc.	31-4214570 – 12/20/14	Columbus, OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Formal competitive bids were opened on June 11, 2014.

3. **List the ranking and order of all bidders.**

1. George J. Igel & Co., Inc. \$1,237,387.80

4. **Complete address, contact name and phone number for the successful bidder only.**

George J. Igel & Co., Inc.

2040 Alum Creek Drive

Columbus, Ohio 43207

Matthew J. Check, Chief Estimator, (614) 445-8421 x112, matt.check@igelco.com

John B. Igel, President

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

This project will provide slope stabilization measures for the northeast embankment along Smothers Road where the road crosses Hoover Reservoir. The work will consist of excavating the portion of the embankment that has shifted, installation of rip rap and dump rock to provide stabilization along the affected area of the embankment, and all associated measures necessary to perform the work.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Contract work is required to be completed in a manner acceptable to the City within 365 days from the date that a Notice To Proceed (NTP) is given by the City.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

This project will address a safety concern posed by a roadway embankment failure at Smothers Road, one of only two access roads over the Hoover Reservoir, which is the main source of supply for the city's largest water plant, Hap Cremean Water Plant. Protecting the integrity of the Smothers Roadway embankment will help to provide safe and convenient public access across the Hoover Reservoir.

As this project is entering the construction stage, the Division of Water has been cooperating with the Department of Recreation and Parks and the Franklin and Delaware County Engineer's Offices to coordinate construction and has secured the necessary environmental permits from the U.S. Army Corp of Engineers to perform the work.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

The bid amount and proposed award amount is \$1,237,387.80, including a 10% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$1,237,387.80
Future Anticipated Needs	\$ 0.00
CONTRACT TOTAL	\$1,237,387.80