## <u>Information to be included in all Legislation authorizing entering into a Contract:</u>

1. The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.

Name C.C. No./Exp. Date City/State Status

McDaniel's Construction Corp., Inc. 31-1145406/ 11/30/2015 Columbus/OH MBE

2. What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).

Competitive Bid

3. List the ranking and order of all bidders.

McDaniel's Construction Corp., Inc.

4. Complete address, contact name and phone number for the successful bidder only.

Dan Moncrief McDaniel's Construction Corp., Inc. 1069 Woodland Avenue Columbus, Ohio 43219 (614) 252-5852

5. A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.

Construction of the control/switchgear building foundation; Construction of underground concrete electrical ductbanks, manholes, and transformer vault at the site and within Spring Street, Long Street, and the Lower Scioto Greenway; Installation of all 15kV primary cable and control cables; and subsequent re-grading of the site and all other such work as may be necessary to complete the Contract.

6. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

Contract work is required to be completed in a manner acceptable to the City within 266 days from the date that a Notice To Proceed (NTP) is given by the City. The NTP is expected to be mid-July. There is a milestone of having the foundation installed by November 15, 2014 to be able to accept the control/switchgear building in early December.

7. A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.

The new control/switchgear building will replace old obsolete switchgear and control panels. This will reduce maintenance costs for both labor and material. Also this project will provide new conductors from switchgear to existing manholes at the substation perimeter which will improve reliability to the distribution circuits. It will also provide a dedicated circuit to the Dublin Road Water Treatment Plant providing greater reliability to the Water Plant.

## 8. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

The bid amount and proposed award amount is \$3,777,974.80, including a 20% construction contingency amount that will be utilized to fund needed and approved changes in the work and a \$250,000.00 construction contingency for splices and terminations. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

## Cost summary:

Dublin Avenue Substation Control/Switchgear Building	\$2,859,150.00
Dublin Avenue Substation Control/Switchgear Building Site Demolition	\$ 92,598.00
Original Contract	\$3,777,974.80
Future Anticipated Needs	\$ 0.00
CONTRACT TOTAL	\$6,729.722.80

9. <u>Sub-Consultants identified to work on this contract, their contract compliance no. & expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR):</u>

Name	C.C. No./Exp. Date	Status
Settle Muter Electric	31-1432070 / 9/11/2014	MAJ

10. Scope of work for each subcontractor and their estimate of dollar value to be paid.

## **Information to be included in all Legislation Modifying a Contract:**

1. The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.

Name C.C. No./Exp. Date City/State Status

- 2. What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid). Competitive Bid
- 3. List the ranking and order of all bidders.
- 4. The name, address, contact name, phone number and contract number of the firm awarded the original contract.
- 5. A description of work performed to date as part of the contract and a full description of work to be performed during any future phasing of the contract.
- 6. An updated contract timeline to contract completion.
- 7. A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.
- 8. A description of any and all modifications to date including the amounts of each modification and the Contract Number associated with any modification to date. (List each modification separately.)
- 9. A full description of the work to be performed as part of the proposed contract modification. (Indicating the work to be a logical extension of the contract is not sufficient explanation.)
- 10. If the contract modification was not anticipated and explained in the original contract legislation a full explanation as to the reasons the work could not have been anticipated is required. (Changed or field conditions is not sufficient explanation. Describe in full the changed conditions that require modification of the contract scope and amount.)

- 11. An explanation of why the work to be performed as part of the contract modification cannot be bid out. (Indicating the work to be a logical extension of the contract is not sufficient explanation.)
- 12. A cost summary to include the original contract amount, the cost of each modification to date (list each modification separately), the cost of the modification being requested in the legislation, the estimated cost of any future known modifications and a total estimate of the contract cost.
- 13. An explanation of how the cost of the modification was determined.
- 14. <u>Sub-Consultants identified to work on this contract, their contract compliance no. & expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR):</u>

Name C.C. No./Exp. Date Status

15. Scope of work for each subcontractor and their estimate of dollar value to be paid.

Note: The Contract should be considered to include any and all work that is anticipated to be awarded to the company awarded the original contract throughout the contract/project timeline. This includes the original contract and any and all future anticipated modifications to the contract to complete the contract/project.

Revised Date: 05-23-11