

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

Name	C.C. No./Exp. Date	City/State	Status
Darby Creek Excavating	31-1345111 – 4/1/16	Circleville, OH	MAJ
John Eramo & Sons, Inc.	31-0724866 – 12/16/15	Hilliard, OH	MAJ
Conie Construction Co.	31-0800904 – 10/9/14	Columbus, OH	MAJ
Travco Construction, Inc.	71-0948514 – 5/13/16	Groveport, OH	MAJ
Columbus Asphalt Paving	31-0857095 – 1/9/16	Gahanna, OH	MAJ
Downing Construction C.	31-1458431 – 11/18/15	Baltimore, OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Formal competitive bids were opened on June 25, 2014.

3. **List the ranking and order of all bidders.**

1. Darby Creek Excavating	\$ 915,832.50
2. John Eramo & Sons, Inc.	\$ 929,786.00
3. Conie Construction Co.	\$ 964,700.00
4. Travco Construction, Inc.	\$ 988,182.25
5. Columbus Asphalt Paving	\$1,016,070.00
6. Downing Construction Co.	\$1,390,963.48

4. **Complete address, contact name and phone number for the successful bidder only.**

Darby Creek Excavating, Inc.
6790 Brooksmiller Rd.
Circleville, Ohio 43113
Kevin R. Steward, President (740) 477-8600, kevins.dce@gmail.com

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

This project will require the necessary labor, material, and equipment to replace broken fire hydrants at various locations within the Columbus Water Distribution system, and such other work as may be necessary to complete the contract in accordance with the plans and specifications.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Contract work is required to be completed in a manner acceptable to the City within 600 days from the date that a Notice To Proceed (NTP) is given by the City.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

This project provides for general rehabilitation of the water distribution system and includes the repair or replacement of existing fire hydrants. The replacement hydrants will provide adequate fire flows and improve water quality throughout the system. These hydrants may

be utilized for flushing water mains, releasing trapped air, and as a resource to determine if a successful main shut has occurred.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

The bid amount and proposed award amount is \$915,832.50, including a 10% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time.

Cost summary:

Original Contract	\$915,832.50
Future Anticipated Needs	<u>\$ 0.00</u>
CONTRACT TOTAL	\$915,832.50