Information to be included in all Legislation authorizing entering into a Contract:

1. The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.

Name	C.C. No./Exp. Date	City/State	Status
Black & Veatch Corp.	43-1833073 / 9-30-15	Columbus, OH	MAJ
Chester Engineers	20-2401674 / 6-30-15	Columbus, OH	MBE

2. What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).

Request for Proposals

3. List the ranking and order of all bidders.

- 1) Black & Veatch
- 2) Chester Engineers

4. Complete address, contact name and phone number for the successful bidder only.

Black & Veatch Corporation 4016 Townsfair Way, Suite 210 Columbus, Ohio 43219

ATTN: Lee Weber, P.E.

5. <u>A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.</u>

During the design of the Lockbourne Intermodal Subtrunk, a preliminary ventilation and odor control study conducted by HWS in September of 2013 determined that air quality control would be required in order to prevent odor releases and pressurizing of the sanitary system. This project will design and construct the necessary air quality control devices.

6. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

Contract work is expected to be completed in a manner acceptable to the City within 18 to 24 months from the date that a Notice To Proceed (NTP) is given by the City.

7. A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.

This project is being completed to prevent future odor complaints within the project area once the Lockbourne Intermodal Subtrunk sewer is completed. An evaluation of the proposed subtrunk showed that constructing odor control facilities will be necessary once it is put into service. This project will allow the City to improve the environment of the neighborhoods in and around the facilities and future subtrunk alignment while fostering a better working relationship with the surrounding community.

8. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

The bid amount and proposed award amount is \$576,425.09, including a 10% construction contingency amount that will be utilized to fund needed and approved changes in the work.

No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$576,425.09
Future Anticipated Needs	\$ 0.00
CONTRACT TOTAL	\$576,425.09

9. <u>Sub-Consultants identified to work on this contract, their contract compliance no. & expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR):</u>

Name	C.C. No./Exp. Date	Status	
HWS	261290113 / 3-8-15	MAJ	
iTunnel	455509166 / 8-1-16	FBE	
Prime AE Group	260546656 / 2-5-16	AS1	
CDM Smith	042473650 / 12-4-16	MAJ	
XYZ Professional Services	043846618 / 8-31-16	MBE	

10. Scope of work for each subcontractor and their estimate of dollar value to be paid.

HWS - \$28,452.00

Process Engineering, Technical Advisor, Engineering Services during Construction.

iTunnel - \$57,284.45

Site Civil Engineering, Geotechnical Engineering, Engineering Services during Construction.

Prime AE Group - \$49,945.00

Architecture, Structural Engineering, Engineering Services during Construction.

CDM Smith - \$90,731.00

Electrical Engineering, Instrumentation & Controls Engineering, Radio Path Study.

XYZ Professional Services - \$24,630.81

Construction Plan Surveying and Easements.

Information to be included in all Legislation Modifying a Contract:

1. The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.

Name C.C. No./Exp. Date City/State Status

- 2. What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid). Competitive Bid
- 3. List the ranking and order of all bidders.
- 4. The name, address, contact name, phone number and contract number of the firm awarded the original contract.
- 5. A description of work performed to date as part of the contract and a full description of work to be performed during any future phasing of the contract.
- 6. An updated contract timeline to contract completion.
- 7. A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.
- 8. A description of any and all modifications to date including the amounts of each modification and the Contract Number associated with any modification to date. (List each modification separately.)
- 9. A full description of the work to be performed as part of the proposed contract modification. (Indicating the work to be a logical extension of the contract is not sufficient explanation.)
- 10. If the contract modification was not anticipated and explained in the original contract legislation a full explanation as to the reasons the work could not have been anticipated is required. (Changed or field conditions is not sufficient explanation. Describe in full the changed conditions that require modification of the contract scope and amount.)

- 11. An explanation of why the work to be performed as part of the contract modification cannot be bid out. (Indicating the work to be a logical extension of the contract is not sufficient explanation.)
- 12. A cost summary to include the original contract amount, the cost of each modification to date (list each modification separately), the cost of the modification being requested in the legislation, the estimated cost of any future known modifications and a total estimate of the contract cost.
- 13. An explanation of how the cost of the modification was determined.
- 14. <u>Sub-Consultants identified to work on this contract, their contract compliance no. & expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR):</u>

Name C.C. No./Exp. Date Status

15. Scope of work for each subcontractor and their estimate of dollar value to be paid.

Note: The Contract should be considered to include any and all work that is anticipated to be awarded to the company awarded the original contract throughout the contract/project timeline. This includes the original contract and any and all future anticipated modifications to the contract to complete the contract/project.

Revised Date: 05-23-11