#### **DIRECTOR'S INFORMATION SHEET**

### Information to be included in all Legislation authorizing entering into a Contract:

1. The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.

Name C.C. No./Exp. Date City/State Status

ADR

American Structurepoint

CEC

**CT** Consultant

DLZ

Dynotec

**GPD** 

OHM

Resource International

Ribway

Strand

2. What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).

Hybrid RFP.

3. List the ranking and order of all bidders.

Ribway

CEC

**CT** Consultant

**GPD** 

DLZ

ADR

Strand

Resource International

American Structurepoint

OHM

Dynotec

4. Complete address, contact name and phone number for the successful bidder only.

Columbus Engineering Consultants

870 Michigan Ave

Columbus, Ohio 43215

Jack Jang, P.E., Ph.D. – Principal-in-Charge

614-228-3500

5. <u>A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.</u>

The City desires to provide new sanitary sewer service to a defined residential area that is currently served by on-lot home septic tank systems (HSTS). This project will investigate, design, and prepare construction drawings to extend existing sanitary sewers and provide a new residential sanitary service tap for 20 existing homes which are served by HSTS systems along Meeklynn Drive. The City has performed inspection of the existing storm sewers in

the area and has found evidence of sanitary discharge within the storm system. This project is located along Meeklynn Drive between Linworth Road and Olentangy River Road. The City wishes to utilize existing easements and/or existing road right of way for the new sanitary sewer(s) to minimize time to construction. The selected consultant will need to coordinate the proposed sanitary sewer extensions with the consultant that designed storm sewers for this same area under CC-15573. Final construction plans for this storm improvement project were placed on hold due to the found sanitary problems.

## 6. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

The entire scope of work for CIP 650890 shall be completed within twelve months (with the exception of Tasks A3, A8, and A10.11 as indicated in Appendix A - Time Schedule following the Notice to Proceed. This time frame shall also include the following:

- 2 weeks for City review of letter report
- 1 month for City review of Draft (50%) Construction Plans
- 1.5 months for City Departmental review of Draft Final Construction Plans
- 1.5 months for City Departmental (compliance) review of Final Construction Plans

# 7. A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.

This project will construct sanitary sewers to replace failing HSTS systems along Meeklynn Drive. The City has performed inspection of the storm sewers and found evidence of sanitary discharge within our MS4 permit area.

# 8. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications. \$289,361.30

# 9. <u>Sub-Consultants identified to work on this contract, their contract compliance no. & expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR):</u>

Name	C.C. No./Exp. Date	Status
CHA Consulting	16-0966259	MAJ
Donahue Ideas	06-1716807	FBE
PSI	37-0962090	MAJ
Dreier & Maller	34-1681027	MAJ

## 10. Scope of work for each subcontractor and their estimate of dollar value to be paid.

CTL to provide geotechnical services. \$6,946.94

Columbus Engineering Consultants to provide survey, easement preparation, and SUE services.  $-\$43,\!286.34$ 

#### **Information to be included in all Legislation Modifying a Contract:**

1. The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.

Name C.C. No./Exp. Date City/State Status

- 2. What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).
- 3. List the ranking and order of all bidders.
- 4. The name, address, contact name, phone number and contract number of the firm awarded the original contract.
- 5. A description of work performed to date as part of the contract and a full description of work to be performed during any future phasing of the contract.
- 6. An updated contract timeline to contract completion.
- 7. A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.
- 8. A description of any and all modifications to date including the amounts of each modification and the Contract Number associated with any modification to date. (List each modification separately.)
- 9. A full description of the work to be performed as part of the proposed contract modification. (Indicating the work to be a logical extension of the contract is not sufficient explanation.)
- 10. If the contract modification was not anticipated and explained in the original contract legislation a full explanation as to the reasons the work could not have been anticipated is required. (Changed or field conditions is not sufficient explanation. Describe in full the changed conditions that require modification of the contract scope and amount.)

- 11. An explanation of why the work to be performed as part of the contract modification cannot be bid out. (Indicating the work to be a logical extension of the contract is not sufficient explanation.)
- 12. A cost summary to include the original contract amount, the cost of each modification to date (list each modification separately), the cost of the modification being requested in the legislation, the estimated cost of any future known modifications and a total estimate of the contract cost.
- 13. An explanation of how the cost of the modification was determined.
- 14. <u>Sub-Consultants identified to work on this contract, their contract compliance no. & expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR):</u>

Name C.C. No./Exp. Date Status

15. Scope of work for each subcontractor and their estimate of dollar value to be paid.

Note: The Contract should be considered to include any and all work that is anticipated to be awarded to the company awarded the original contract throughout the contract/project timeline. This includes the original contract and any and all future anticipated modifications to the contract to complete the contract/project.

Revised Date: 05-23-11