
Ord No. 2062-2016   DIRECTOR’S INFORMATION SHEET 
 

Information to be included in all Legislation authorizing entering into a Contract: 

 

 

1. The names, contract compliance no. & expiration date, location by City/State and status 

of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive 

bid or submitting an RFP or RFSQ.  

 

Name                                                             C.C. No./Exp. Date         City/State Status 

 

Arcadis 57-0373224/5/14/2017 Columbus, OH MAJ  

AECOM 34-1709349/3/31/2017 Columbus, OH MAJ  

Black & Veatch 43-1833073/9/22/2017 Columbus, OH MAJ  

CHA Consulting, Inc 16-0966259/6/17/2017 Columbus, OH MAJ  

Ribway 31-1406579/5/17/2018 Columbus, OH MBE  

 

 

 

 

2.   What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid). 

 

 RFP 

 

3.   List the ranking and order of all bidders. 

 

 CHA Consulting, Inc. 

 AECOM 

 Black & Veatch 

 Arcadis 

 Ribway 

 

4.   Complete address, contact name and phone number for the successful bidder only.   
 

 CHA Consulting, Inc. 

 471 East Broad Street, Suite 2010 

 Columbus, Oh 43215 

 

 Charles Mitchell, P.E, P.S., 614-225-8868 

 

5. A full description of all work to be performed including a full description of work to be 

performed during any known phasing of the contract. 

 

This project will develop, design and provide engineering services during construction 

for the City’s Moler street overflow intercepting sewer project. The overflow interceptor 

sewer will convey Moler street regulator combined sewer overflows and south side 

interceptor sewer wet weather flow directly into OARS tunnel thru Shaft 3. 

 

Services will include: field activities to obtain design data, development of a design 

report, prepare detailed plans and specifications, easements, permits, bid documents, 

public outreach & coordination activities and provide engineering services during 

construction.   



 

6. A narrative timeline for the contract including a beginning date, beginning and ending 

dates for known phases of the contract and a projected ending date. 

 

Design activities will begin in September 2016 with preliminary design report to be 

submitted in March 2017, design plans and bid documents will be complete at the end of 

2019 plus engineering services during construction thru 2020.  

 

 

7.  A narrative discussing the  economic impact or economic advantages of the project; 

community outreach or input in the development of the project; and any environmental 

factors or advantages of the project. 

   

 This project was identified in the City of Columbus Integrated Plan and 2015 WWMP 

Update Report which was developed with input from various stakeholders and submitted to 

Ohio EPA. 

 

 This project will mitigate combined sewer overflows into the Scioto River from the Moler 

street combined sewer regulator and provide wet weather relief of the South Side interceptor 

Sewer. 

 

 Short term economic impacts will be in terms of the prime and six sub consultants design 

work on the project. 

 

 

8.   An estimate of the full cost of the Contract including a separate estimate of any and all  

      phases or proposed future contract modifications. 

 

  

Total cost is anticipated to be approximately $14 million 

 

Design:    $1,751,584.61 

Real Estate Procurement;  $250,000.00 

Construction:   $12,000,000.00 

 

No future contract modifications are anticipated 

 

9. Sub-Consultants identified to work on this contract, their contract compliance no. & 

expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR):   

 

Name                                                                             C.C. No./Exp. Date            Status 

 

T&M Associates, Inc.    22-1806708/9/12/2016  MAJ 

iTunnel, Inc.     45-5509166/11/30/2016  FBE 

Columbus Engineering Consultants  31-0716498/5/31/2017  AS1 

DHDC Engineering Consulting Services, Inc. 32-0376762/7/31/2016  AS1 

RedZone Robitics, Inc.    25-1558769/6/13/2016  MAJ 

PolicyWorks, LLC    30-0193496/2/28/2017  MBE 

 

 

10.   Scope of work for each subcontractor and their estimate of dollar value to be paid.  
 



 T&M Associates, Inc.    $170,892.46 

 Engineering design 

 

iTunnel, Inc.     $382,722.42     

Tunnel engineering, CCTV supervision 

 

Columbus Engineering Consultants  $145,825.69  

Field survey & mapping, SUE level B, MOT, SWPPP, Easements 

 

DHDC Engineering Consulting Services, Inc. $130,539.40 

Geotechnical investigations, SUE level A 

 

RedZone Robitics, Inc.    $49,975.00     

CCTV 

 

PolicyWorks, LLC    $11,799.00  

Public meetings 



Ord No.: 
 

Information to be included in all Legislation Modifying a Contract: 

 

 

1. The names, contract compliance no. & expiration date, location by City/State and status 

of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive 

bid or submitting an RFP or RFSQ.  

 

Name                                                             C.C. No./Exp. Date         City/State Status 

 

 

2.   What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid). 

 

 

3.   List the ranking and order of all bidders. 

 

 

4. The name, address, contact name, phone number and contract number of the firm 

awarded the original contract. 

 

 

5. A description of work performed to date as part of the contract and a full description of 

work to be performed during any future phasing of the contract. 

 

 

6. An updated contract timeline to contract completion. 

 

 

7. A narrative discussing the  economic impact or economic advantages of the project; 

community outreach or input in the development of the project; and any environmental 

factors or advantages of the project. 

 

 

8. A description of any and all modifications to date including the amounts of each 

modification and the Contract Number associated with any modification to date.  (List 

each modification separately.) 

 

 

9. A full description of the work to be performed as part of the proposed contract 

modification.  (Indicating the work to be a logical extension of the contract is not 

sufficient explanation.) 

 

 

10. If the contract modification was not anticipated and explained in the original contract 

legislation a full explanation as to the reasons the work could not have been anticipated 

is required. (Changed or field conditions is not sufficient explanation.  Describe in full 

the changed conditions that require modification of the contract scope and amount.) 

 

 

 

 



11.  An explanation of why the work to be performed as part of the contract modification   

       cannot be bid out. (Indicating the work to be a logical extension of the contract is not  

       sufficient explanation.)  

 

12.  A cost summary to include the original contract amount, the cost of each modification   

       to date (list each modification separately), the cost of the modification being requested   

       in the legislation, the estimated cost of any future known modifications and a total 

       estimate of the contract cost. 

 

 

13.  An explanation of how the cost of the modification was determined. 

 

 

14. Sub-Consultants identified to work on this contract, their contract compliance no. &    

      expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR):   

 

Name                                                                          C.C. No./Exp. Date                     Status 

  

 

15. Scope of work for each subcontractor and their estimate of dollar value to be paid.  
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Note:  The Contract should be considered to include any and all work that is anticipated to be 

awarded to the company awarded the original contract throughout the contract/project timeline. 

This includes the original contract and any and all future anticipated modifications to the contract 

to complete the contract/project.   

 
Revised Date:  05-23-11 

 


